

**ADDENDUM THREE
SPRING VALLEY BANK STABILIZATION
CONTRACT NO. S-18-011-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

Q&A

The bid opening has been extended until Tuesday, January 19, 2021. Same location and time.

Recent conversations with the Tennessee Emergency Management Agency (TEMA) have led to the City's requirement to perform a hydraulic analysis and submit the subsequent No-Rise certification for the level of work being performed on this reach of Mountain Creek. Current proposals to perform FEMA coordination for the Spring Valley Bank Stabilization project show an anticipated completion date of the end of April 2021. State and local permitting will then be applied for based on the approved No-Rise and/or Conditional Letter of Map Revision (CLOMR). Construction dates will have to be coordinated with the property owner, as construction would likely need to be complete prior to the opening of the HOA's pool due to the regular use of the community lot which is being used as the construction entrance/exit. If unable to meet this timeline, then construction would likely not commence until after the summer of 2021.

December 3, 2020

/s/ William C. Payne, P.E., Interim Administrator
City of Chattanooga
Department of Public Works