



ADDENDUM NO. 1
TO THE CONTRACT DOCUMENTS

Date: April 29, 2021
Jacobs Project No.: D3403200

for the
Crestview WWTP Solids Handling Improvements Project

To All Plan Holders:

The following changes, additions are hereby made part of the Contract Documents for the Crestview WWTP Solids Handling Improvements Project, dated March 2021, as fully and completely as if the same set forth fully therein:

The following provides a summary of questions/comments and clarifications.

Specifications

A. PART 1. FRONT-END CONTRACT DOCUMENTS

a. SECTION 00020, ADVERTISEMENT FOR BIDS

- i. Paragraph 1; CHANGE "Tuesday, May 11, 2021 at 2:00 p.m." TO "Tuesday, May 18, 2021 at 2:00 p.m."
- ii. Paragraph 3; CHANGE "2:00 p.m. on May 11, 2021" TO "2:00 p.m. on May 18"

b. SECTION 00500, AGREEMENT

- i. Article III– Contract Time, Paragraph 3.1, is hereby modified without reissuance. The time to reach substantial completion shall be 360 calendar days and the time to reach final completion shall be 420 days.

B. PART 2; Pre-Bid Conference

- a. The annotated Agenda from the Pre-Bid Conference is herewith attached for information. This agenda does not alter the contract documents but only consolidates information already found in the contract documents or included in this addendum.

All Bidders shall acknowledge receipt of this Addendum.

JACOBS



Scott L. Jernigan, P.E.
Project Manager

25 W Cedar Street
Suite 350
Pensacola, FL 32502

www.jacobs.com

Subject	Prebid Meeting Minutes		
Project	Crestview WWTP Solids Handling Improvements		
Project No.	D3403200	File	Document1
Prepared by	Jacobs	Meeting Date	April 20, 2021
Location	Crestview WWTP	Meeting Time	10:00 am CST

ATTENDEES: See attached sign-in sheet

- Introductions
- Project Scope
 - New digesters
 - ***The new digesters are a high priority and a faster paced schedule is needed to complete this portion of the project prior to needing to complete the dewatering building.***
 - Pump stations
 - Dewatering building and belt filter press
 - Associated civil and electrical work
- Bonds
 - Bid Bond – 5%
 - Performance Bond – 100%
 - Payment Bond – 100%
- Contract Time
 - 300 calendar days to substantial
 - 360 days to final
 - Note requirement to complete the digesters as soon as possible
- Liquidated damages

- \$1000 per calendar
- Insurance Requirements
 - ***As outlined in the Contract Documents***
- Site Access
 - Access WWTP off of Arena Road. Coordinate with WWTP staff for location of temporary staging and parking area.
 - ***Space for staging area is available at the WWTP site***
 - ***Contractor is allowed to remove the existing fence on the south side of the WWTP bordering the sprayfield but is required to be reinstalled and site returned to existing conditions.***
- Construction Sequencing
 - Maintain operation of all existing process equipment. Coordinate any interrupts with WWTP staff, City, and Engineer
- Questions/Comments
 - ***Question: What is the anticipated timeline for awarding the contract.***
Response: Targeting Board Approval at the 1st Board Meeting in June. Anticipated start date would subsequently be around mid-July

