RFP 20-031 – ADDENDUM No. THREE (003)

1. [bookmark: _GoBack] Page 8, Sec. III, Summary of the Project schedule is changed to read:

	Design Award 
	March May 2020

	CMAR Construction Award 
	May October 2020

	Conceptual and Schematic Design and Community Process 
	May 2020 – November December 2020 

	Design Development through Construction Documents 
	November December 2020 – July September 2021 

	Permitting 
	July August 2021 – November 2021 January 2022

	Construction 
	November 2021 – April 2023
January 2022 - June 2024

	Furniture, Fixtures & Equipment and Relocation 
	April 2023 – May 2023
June 2024 - July 2024 


2. Page 11, Sec. IV.A.6. Paragraph #6, is changed to read,
The second and third meetings and PFRC reviews shall occur during the Schematic and Design Development Phases. In these meetings the Contractor shall present modifications requested by the PFRC to obtain PFRC approval.

3. Page 13, Sec. IV.B.1.d, delete this section and replace with:

d. Code and Zoning Requirements and County Standards: Review the Project Zoning Requirement Summary (Attachment B6), identify any other zoning requirement, meet with and analyze the requirements of Arlington County Code and Zoning Officials and participate in consultations with such authorities to ensure that the Project’s Concept Design meets all applicable code requirements.  Identify all state, local and federal jurisdictional permit and approval processes for the project. https://building.arlingtonva.us/resource/about/zoning/
Analyze information provided and develop Project Documents capturing Transit requirements ensuring compliance with Arlington County Infrastructure Design Standards, and other applicable standards.  https://building.arlingtonva.us/resources/design-standards-guidelines/

4. Page 14, Sec. IV.B.1.i, revise as follows:

i. Design-to-Budget – The Contractor shall review the construction cost estimate for the proposed Conceptual Design (Attachment B8) and confirm that it includes all the project costs and propose the Design-to-Budget amount for County approval. Should the County proceed with the Optional Task (Section B.3.h. B.1.h), the Contractor shall estimate the additional cost impact to be included in the Design-to Budget. 
5. Page 35, Sec. VI.1, revise as follows:
Exhibit B – Scope of Work 
AttachmentB-1 – Conceptual Site Drawings Attachment B-2 – Channel Improvement Drawings Attachment B-3 – Conceptual Architectural Drawings - Revised
Attachment B-4 – Conceptual Program 
Attachment B-5 – Conceptual Narrative 
Attachment B-6 – Zoning Requirements 
Attachment B-7 – Review Comments 
Attachment B-8 – Project Cost Estimate (provided to successful Offeror) 
6. Page 63, Attachments, Add a new page:
ATTACHMENT – B-8 CONCEPTUAL COST ESTIMATE (Document to be issued Separately)
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