

**Request for Bid No. 15-008
Addendum No. 2**

**PEACH COUNTY
GEORGIA**

Bituminous Surface Treatment and Sand Seal Resurface for Vinson Road

PURPOSE:

- Change RFB closing date
- Address Typographical Error(s) on the Bid Form
- Change Work Schedule on bid form

ADDENDUM 2:

The closing date for sealed qualifications has been changed from August 20, 2015 at 2:30 p.m. to August 27, 2015 at 2:30 p.m. Sealed Bids will be opened in public to inventory all required documentation without discussion August 27, 2015 at 3:15 p.m.

The bid form was revised to address a typographical error.

The time to commence work has been changed from 14 calendar days to 60 calendar days after the NTP is issued. The time to complete the work has been changed from 30 calendar days to 90 calendar days after the NTP is issued.

Submit and sign the attached revised bid form with your submittal package in lieu of the bid form in provided in the RFB.

Bid Form Page 1 of 2 (Revised)

Bid of _____ (hereinafter called "**Contractor**"), a company organized and existing under the laws of the State of Georgia, *an individual, a corporation, a partnership doing business as: _____

Contractor or Firm Name

TO: Peach County (Hereinafter called "**County**")

Gentlemen:

The **Contractor**, in compliance with your Notice to Contractors and all Bid Documents, elects to submit a Bid on the entirety of the following **Work**:

The bid shall meet all requirements set forth in the specifications section of this RFB to apply a double layer of bituminous surface treatment followed by a sand seal to approximately 3.36 miles of Vinson Road in accordance with GDOT specifications and diagrams as detailed in the RFB package and all addendum published prior to the bid closing.

Having examined the site of the proposed **Work**, and being familiar with the conditions surrounding the construction of the proposed project, including the availability of materials and supplies to construct the project in accordance with the RFB, within the time set forth herein, and at the prices stated below, proposes to enter into a Contract with Peach County to provide the necessary machinery, tools, apparatus, all labor, and other means of construction necessary to complete the **Work**, the undersigned **Contractor** proposes to furnish and construct the items listed in the attached Schedule of Items for the unit prices stated.

Contractor further proposes and agrees hereby to promptly commence the **Work** with adequate force and equipment within sixty (60) calendar days from receipt of Notice to Proceed, or as may be specified by Special Provision, and to complete the entirety of the **Work** as expeditiously as possible. All work must be completed no later than ninety (90) calendar days from receipt of Notice to Proceed (NTP), or as may be specified by Special Provisions.

**Schedule of Unit Item Prices
OPTION A:**

Line No	Item	Quantity	Unit	Unit Price	Extended Price (Quantity x Unit Price)
1	DOUBLE SURFACE TRTMT, STN SIZE #6 AND #7, GP 1 OR 2	48,800	SY		
2	SAND SEAL	48,800	SY		
Bid Total					

Proposal Form Page 2 of 2 (Revised)

Contractor (Print)

(Signature)

Name of Signer (Print)

Title of Signer (Print)

Date