

## Addendum #3

Date: February 28, 2019

# Beaufort Arsenal Window Restoration and Restroom Renovation Project RFP 2019-105

### PREPARED BY:

#### ARCHITECT:

Meadors, Inc.  
2811 Azalea Drive  
Charleston SC, 29405  
(843) 723-8585

---

**TO ALL OFFERORS:** This Addendum modifies the Proposal Documents only in the manner and to the extent stated herein and shown on any accompanying drawings and will become a part of the Proposal Documents. Except as specified or otherwise indicated by this Addendum, all work shall be in accordance with the basic requirements of the Proposal Documents.

This Addendum consists of One (1) page and the following enclosures:

#### I. ENCLOSURES:

1. Substitution Request- Electrical Fixtures (9 pages).
2. Hazardous Materials Testing Report – Roof (25 pages).

#### II. GENERAL INFORMATION / CLARIFICATIONS:

- A. RFQ / RFP General Questions
  - a. **Question:** Where there any asbestos tests taken and reports created?
    - i. **Response:** The roof and tops of the crenellations were tested. These roof and crenellations will be repaired and replaced prior to the start of this project. Additional testing on the window glazing is in progress. Results from the analysis will be shared with contractor. Project Alternate #3 requests pricing for glazing abatement.

#### III. SUBSTITUTION REQUEST:

1. Electrical Fixtures–
  - a. See enclosed Substitution Request.

#### IV. CHANGES TO SPECIFICATIONS:

2. None.

#### V. CHANGES TO DRAWINGS:

1. None.

**END OF ADDENDUM**