



Georgetown County, South Carolina

129 Screven Street, Suite 239
Post Office Drawer 421270
Georgetown, SC 29442-4200
(843) 545-3083 • Fax (843) 545-3500
E-Mail • purch@gtcounty.org
Website • <http://www.gtcounty.org>

ADDENDUM #2 TO BID #21-038

BID NUMBER: 21-038

ISSUE DATE: Thursday, July 8, 2021

OPENING DATE: Wednesday, July 28, 2021

OPENING TIME: 3:00 PM (ET)

Pre-Bid Conference: None

PROCUREMENT FOR: General Engineering Services-East Andrews Drainage Improvements

This addendum will amend **Bid #21-038, General Engineering Services-East Andrews Drainage Improvements** originally issued on Wednesday, June 23, 2021. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original bid documents are also available online at: www.gtcounty.org, select “Bid Opportunities” from the Quick Links section.

Question #1: We are concerned about the schedule given that easements would have to be acquired. Is there any room for extensions in the schedule if property owners don't quickly sign the paperwork?

Response: Construction must begin by the scheduled date, if there is an individual area (example CSX crossing) that is delayed or takes longer it can be bid separately, but if construction is not underway on schedule federal funding may be forfeited, which is unacceptable.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]



ADDENDUM ACKNOWLEDGEMENT

BID #21-038
General Engineering Services-East Andrews Drainage
Improvements
Mandatory Submittal Form

To be returned with the final proposal submission to Georgetown County.

COMPANY NAME: _____

- Addendum #1 Received Date: _____ Initialed By: _____
- Addendum #2 Received Date: _____ Initialed By: _____
- Addendum #3 Received Date: _____ Initialed By: _____
- Addendum #4 Received Date: _____ Initialed By: _____
- Addendum #5 Received Date: _____ Initialed By: _____
- Addendum #6 Received Date: _____ Initialed By: _____