Pre-bid Meeting

Mossy Oaks Neighborhood Beaufort, SC

January 8th, 2020





AGENDA

- Introduction & Purpose
- Background
- Mossy Oaks Municipality / Area Map
- Deep dive Basin I & II
- Bid Specifications
- Questions


INTRODUCTION & PURPOSE

- Mossy Oaks Drainage Project
 - 580 acre drainage area
 - 2 basins that drain to Bft River
 - Systemic drainage problems for years
 - Undersized, under designed, and deferred maintenance
- Purpose Provide flooding relief to area by improving, upsizing, and cleaning existing infrastructure

BACKGROUND

- Project was developed in 2017
- Very complex project
 - Multiple jurisdictions
 - Multiple permitting agencies
 - Multiple funding sources
 - Storm event and storm surge
- Current Status -
 - Permits in final stages
 - Bids due 1/31/20
 - Anticipated NTP 3/1/20

MOSSY OAKS AREA



Overall Project Map




Municipality Map



MOSSY OAKS AREA






ECONSULTING & ENGINEERING

Beaufort County, SC

125



DEEP DIVE – BASIN 1



Date: 8.10.2018 By:




Figure 2: Aerial

Mossy Oaks Basin 1 Drainage Beaufort County, SC

200 400 Feet

SPANISH MOSS TRAIL PROPOSED IMPROVEMENTS – FLAP GATES





Date: 01.29.2019 By:



Figure 6a: Aquatic Resources

Mossy Oaks Basin 2 Drainage Beaufort County, SC 0 75 150 Feet



DEEP DIVE – BASIN 2



Date: 8.28.2018 By:



Figure 2: Aerial

Mossy Oaks Basin 2 Drainage Beaufort County, SC

200 400 Feet



BID SPECIFICATIONS

- Bid forms (Section One)
 - 2 bid forms 1 Project
- Special Provisions
 - Contract time 180 days
 - DBE Goal = 10%
 - SCDOT Standards

Questions?