

Addendum 1

City of Canton, Ohio
Purchasing Department
218 Cleveland Ave. SW, 4th floor
Canton, Ohio 44702

STA 11th St NE Improvements, GP 1144, PID 90465

Item/Project

Engineering Department

Responsible Department

2:00 PM, May 16, 2023

Proposals Due By

Proposal Submitted By:

Company Name

Street Address

City

State

Zip

Contact Person

Phone No.

Email Address

GP1144, 11th St STA Improvements, PID 90465

ADDENDUM #1

- 1. The Engineer's Estimate has been revised. The new Engineer's Estimate is \$10,959,428.31.**
- 2. Replace the following plan sheets with the revised plan sheets (attached): 1, 34, 35, 36, 37, 37A, 130, 131, 180, 181, 182, 194A, 194B, 239, 241A, 242, 249, 254, and 253.**
- 3. Add Plan ODOT Plan Note 107 - CPM Schedule (attached) to Appendix B – Specifications and Drawings.**
- 4. Add Dewatering Specification (attached) to Appendix B – Specifications and Drawings.**
- 5. Replace the Proposal Pages with the Revised Proposal Pages (attached). (Excel and pdf versions have both been provided.)**
- 6. Add Geotechnical Engineering Report to Appendix B – Specifications and Drawings.**
- 7. As a note of clarification, the water work materials (pipe, valves, appurtenances) will be supplied by the City of Canton. Installation of the waterline is part of this project.**
- 8. The bid opening date and time remain as 2:00 PM, May 16, 2023.**

End of Addendum 1