



Town of Medley
ITB 2019-014
Emergency Repair Sanitary Sewer Project
Project No. WS-0142
Addendum # 2

TOWN CLARIFICATIONS:

1. **Town Clarification (TC):** The Town will extend the due date of bid delivery to October 15, 2019 at 3:00 PM. Please see the attached revised schedule of events.

ATTACHMENT



TOWN OF MEDLEY, FLORIDA

7777 N.W. 72nd Avenue, Medley, Florida 33166

Tel: 305-887-9541, Fax: 305-882-1491

www.townofmedley.com

REVISED SCHEDULE OF EVENTS – ADDENDUM #2

Below is the current schedule of the events that will take place in the procurement process for Emergency Repair Sanitary Sewer Project. The Town reserves the right to make changes or alterations to the schedule as the Town determines is in the best interests of the public. Bidders will be notified sufficiently in advance of any changes or alterations in the schedule. Unless otherwise notified in writing by the Town, the dates indicated below for submission of items or for other actions on the part of a Bidder shall constitute absolute deadlines for those activities and failure to fully comply by the time stated shall cause a Bidder to be disqualified.

Date	Event
September 16, 2019	Advertisement for Emergency Repair Sanitary Sewer Project. Copies of the RFP, Registered Plan Holder Information form and all other solicitation related documents will only be made available on Town of Medley under “Open Bid Invitation” at www.townofmedley.com .
October 1, 2019	10:00 AM, Non-Mandatory Pre-bid meeting at: 10776 NW South River Drive Medley, Florida 33178.
October 6, 2019	Last day opportunity for questions by emailing bidinfo@townofmedley.com , no later than 3:00 PM local time.
October 10, 2019 October 15, 2019	Bid Documents Submittal due into Town Clerk Office, no later than 3:00 PM local time. Opening of Bids at 4:00 PM.
October 14, 2019 October 17, 2019	Technical Review Committee Meeting @ 10:00 AM at the Town of Medley Utilities & Stormwater Department, 10776 NW South River Drive, Medley, Florida 33178 and the Recommendation of Award to Mayor and Town Council .
November 4, 2019	Council Public Meeting to review and confirm Award Recommendation 7:30 pm local time.
November 7, 2019	Notice of Award Given to Contractor
December 3, 2019	Contract Documents Execution
December 10, 2019	Notice to Proceed Issued to Contractor
105 Calendar Days	Contract Time
March 9, 2020	Substantial Completion (90 Calendar Days)
March 24, 2020	Final Completion (105 Calendar Days)