

“City of Havelock
Request for Engineering Service Qualifications Lee Drive Infrastructure Improvements”

Addendum 1
August 22 2022

Questions Received

1. Number 7 requests our company workload given the schedule listed above. Is there an anticipated schedule for these projects or are there any dates set by the grantor?

The end of the grant performance period for Lee Drive is June 30, 2023. The entire project (engineering and construction) including final payouts need to be completed before the end of the performance period.

2. There is a page limit? Will 15-20 pages be sufficient?

Proposals must include all requested information. No required page limits.