



**HIGHLANDS COUNTY  
BOARD OF COUNTY COMMISSIONERS  
(HCBCC)  
PURCHASING DIVISION**

DATE: December 17, 2019

BID NO. ITB 19-005 ADDENDUM No. 1

Project: 19-005 Sebring Parkway Phase IIA Project No. 17062- #429841-1-54-01,  
Sebring Parkway Phase IIB Project No. 17063- #433553-1-54-01, and  
the City of Sebring Utility Modifications

---

This addendum is being issued to revise the bid documents and to address questions received.

1. The Plans have been revised to add the Signal Plans to this solicitation. The attached 18 page plan set by Kimley Horn dated 9/24/2019 issued with this Addendum are included as an addition to the work required for this project. See documents identified as "Sebring Parkway Signal Design Plans Final."
2. The construction duration for this project is 305 calendar days for substantial completion and 365 days for final completion.

**Question and Answer:**

1. What is the Engineer/Budget/Project Estimate?

**Answer:**

**Sebring Parkway Phase IIA (Including Desoto Rd. Sidewalk Improvements),  
Estimate: \$4,663,264.00**

**Sebring Parkway Phase IIB (Including Highlands Regional Medical Center  
Improvements), Estimate: \$4,523,097.00**

**City of Sebring Utility Modifications (Water Line, Force Main, and Gravity Sewer  
Relocation), Budget: \$1,350,000.00**