



**HIGHLANDS COUNTY
BOARD OF COUNTY COMMISSIONERS
(HCBCC)
PURCHASING DIVISION**

DATE: February 4th, 2020

BID NO. ITB 19-005 ADDENDUM No. 7

Project: 19-005 Sebring Parkway Phase IIA Project No. 17062- #429841-1-54-01,
Sebring Parkway Phase IIB Project No. 17063- #433553-1-54-01, and
the City of Sebring Utility Modifications

This addendum is being issued to send notice of a second Mandatory Pre-Bid and identify changes in the solicitation documents.

1. A Second Mandatory Pre-Bid Meeting was advertised and will be held on **February 6, 2020 at 2 P.M** in the Engineering Training Room located at 505 Commerce Ave., Sebring, FL 33870.

BIDDERS NEED ONLY TO ATTEND ONE OF THE TWO MANDATORY PRE-BID MEETINGS TO BE ELIGIBLE TO BID ON THIS PROJECT.

2. The time allowed for completion of this projects has been revised. The new construction timeline is as follows: **670 days** for substantial completion & **700 days** for final completion.
3. This project will include an allowable flex date to start construction of 3 months (or more) after the Notice to Proceed is issued. The Notice to Proceed will outline the delayed start of construction, however no additional days will be added to the overall project duration without County approval.
4. All work on the hospital property must be completed before August 1, 2021.
5. The deadline for questions to be submitted has been revised to February 11, 2020 at 5:00 p.m.

NOTE: Addendum 6 revised the bid due date to February 20, 2020 at 3:30 p.m.