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ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

 
INVITATION TO BID NO. 23-DES-ITBPW-341 

 
 

ADDENDUM NO. 2 
 

Arlington County Invitation to Bid No. 23-DES-ITBPW-341 for Generator Replacement for Ethan Allen is 
amended as follows: 
 
 

1. Bid Due Date is hereby changed to: 
 

ELECTRONIC SEALED BIDS WILL BE RECEIVED BY ARLINGTON COUNTY VIA VENDOR REGISTRY 
UNTIL 3:00 P.M. EST ON THE 5TH DAY OF JANUARY 2023. 

 
The County will conduct a virtual bid opening via Microsoft Teams Application (APP). Bidders 
interested in viewing the public bid opening must download the APP and join the meeting via 
the Microsoft Teams APP and enable audio, video or both. The link to join the virtual bid 
opening is provided below: 

 
Join Microsoft Teams Meeting 

+1 347-973-6905 United States, New York City (Toll) 
Conference ID:  396 253 195# 

 
2. Clause 4. TIME FOR COMPLETION in Section II. Agreement and Contract Terms and Conditions 

has been revised as follows:   
Work under this Agreement shall achieve Substantial Completion no later than Four Hundred 
Thirteen (413) consecutive calendar days after the commencement date given in a Notice to 
Proceed provided by the County to the Contractor, subject to any modifications made as 
provided for in the Contract Documents. This Four Hundred Thirteen (413) day period shall be 
the Period of Performance for Substantial Completion. No Work shall be deemed Substantially 
Complete until it meets the requirements of Substantial Completion set forth in the General 
Conditions. Final Completion of the Work shall be completed no later than thirty (30) calendar 
days after the date of acceptance of Substantial Completion by the County Project Officer. Work 
will not reach Final Completion until it meets the requirements set forth in the General 
Conditions.  

 
 Unless otherwise provided, no claims for early completion are allowed. 

 
3. Vendor Questions 

A list of vendor questions and answers is attached.  
 
The balance of the solicitation remains unchanged. 
 
 
      Arlington County, Virginia 
 
 
    
      Sy Gezachew 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_NmFjMTZlNzktMDQwNi00MWExLThlMjktYjk0NmYxN2VmZGFk%40thread.v2/0?context=%7b%22Tid%22%3a%2280354804-1fdf-428e-9f5f-5091e994cf54%22%2c%22Oid%22%3a%2254efb5dc-9088-48b8-9072-fc70eaafd87e%22%7d
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      Procurement Officer 
       
      
    
RETURN THIS PAGE, FULLY COMPLETED AND SIGNED, WITH YOUR BID: 
 
 
BIDDER ACKNOWLEDGES RECEIPT OF ADDENDUM NUMBER 2. 
 
 
FIRM NAME:            
 
AUTHORIZED 
SIGNATURE:          DATE:     
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Vendor Q&A 
 

1. Will existing generator be turned over to Arlington or do we need to dispose of it? Dispose 
2. Based on the information provided, it appears that this system is an “Optional Standby 

System” per the definition found in NEC Article 702.2. Please confirm. Confirm 
3. Please provide information on the existing insulation installed on the ceilings, columns and 

walls. We do not have additional information on the insulation. 
4. Please provide As-Built drawings for the building: Site, Structural, Architectural, Mechanical, 

Electrical. We do not have as-builts to provide, and the design documents should be 
sufficient.  

 


