| New Fire Station No. 15 Building-Hodgeville Road | | | | | | | | | |
|--------------------------------------------------|---------------------------------------------------------------------------------------------------|--------------------------|--------------|---------------------|----------------------------|--------------------------|--|--|--|
| Item No. | Description | Savannah Construction | Cloud CM | WBM Construction | C. Merrill Construction | CNB Construction, LLC | | | |
| 1 | MOBILIZATION | \$34,044.00 | \$105,566.00 | \$5,000.00 | \$29,000.00 | \$73,850.00 | | | |
| 2 | PRE-ENGINEERING METAL BUILDING – PROCUREMENT AND INSTALLATON (INCLUDING ROOFING AND SIDING) | \$122,047.00 | \$82,013.00 | \$89,871.00 | \$165,000.00 | \$113,877.00 | | | |
| 3 | BUILDING FOUNDATIONS&SLAB, COMPLETE | \$80,295.00 | \$45,000.00 | \$70,000.00 | \$90,000.00 | \$77,000.00 | | | |
| 4 | HVAC/MECHANICAL SYSTEMS, COMPLETE | \$42,349.00 | \$61,875.00 | \$36,975.00 | \$85,000.00 | \$86,000.00 | | | |
| 5 | ELECTRICAL SYSTEMS, COMPLETE | \$44,715.00 | \$40,000.00 | \$52,100.00 | \$45,000.00 | \$52,000.00 | | | |
| 6 | ARCHITECTURAL FINISHES, COMPLETE | \$148,569.00 | \$148,458.00 | \$313,954.00 | \$155,000.00 | \$177,523.00 | | | |
| Total Bid- New Fire Station No. 15 Building | | \$472,019.00 | \$482,912.00 | \$567,900.00 | \$569,000.00 | \$580,250.00 | | | |

| New Fire Station No. 15 Building- Hodgeville Road | | | | | | | | | | |
|---------------------------------------------------|---------------------------------------------------------------------------------------------------|------------------------|--------------------------|----------------------|-------------------------------|-------------------------|--|--|--|--|
| Item No. | Description | Hudson Construction | Lavender & Associates | BAK Builders, LLC | Marchese Construction, LLC | EE Reed Construction | | | | |
| 1 | MOBILIZATION | \$30,000.00 | \$15,000.00 | \$84,000.00 | \$15,000.00 | \$35,507.00 | | | | |
| 2 | PRE-ENGINEERING METAL BUILDING – PROCUREMENT AND INSTALLATON (INCLUDING ROOFING AND SIDING) | \$140,000.00 | \$290,470.00 | \$131,884.00 | \$127,500.00 | \$229,718.00 | | | | |
| 3 | BUILDING FOUNDATIONS&SLAB, COMPLETE | \$85,000.00 | \$105,000.00 | \$75,790.00 | \$100,700.00 | \$81,837.00 | | | | |
| 4 | HVAC/MECHANICAL SYSTEMS, COMPLETE | \$120,000.00 | \$120,000.00 | \$89,175.00 | \$71,800.00 | \$139,487.00 | | | | |
| 5 | ELECTRICAL SYSTEMS, COMPLETE | \$65,000.00 | \$48,000.00 | \$56,904.00 | \$65,400.00 | \$151,636.00 | | | | |
| 6 | ARCHITECTURAL FINISHES, COMPLETE | \$160,000.00 | \$44,000.00 | \$196,247.00 | \$316,600.00 | \$196,680.00 | | | | |
| Total Bid- New Fire Station No. 15 Building | | \$600,000.00 | \$622,470.00 | \$634,000.00 | \$697,000.00 | \$834,865.00 | | | | |