

March 25, 2019

**ADDENDUM TO ADVERTISED CONTRACT**

**PROJECT NAME:** CITY OF HOLLY SPRINGS HICKORY RD @  
PALM STREET INTERSECTION  
IMPROVEMENT PROJECT

**PROJECT NUMBER:** RFB #2019-01

**CITY:** CITY OF HOLLY SPRINGS

**AMENDMENT NUMBER:** 3

**LETTING DATE:** MARCH 29, 2019

THE FOLLOWING CHANGES ARE HEREBY MADE TO THIS CONTRACT. THE BIDDER IS RESPONSIBLE FOR MAKING ANY NECESSARY CHANGES IN INK IN THE PROPOSAL. BIDDER SHALL ACKNOWLEDGE THIS AMENDMENT BY CHECKING THE APPROPRIATE SPACE ON THE AMENDMENT CERTIFICATION PAGE.

.....

**QUESTIONS/CLARIFICATIONS**

1. Grading Cross section Shet#23-16, Sta- 20+25 and 20+50. Existing road grade is not match with given existing grade line. Can you make correction on that type of all Cross section. **See attached revised sheets.**
2. Regarding private development do they complete their grading scope with or before project start date. Some of C/S show that its required large filling. Please clarify private developer doing grading till partition line given in all grading C/S. **The roadway work will take place first. The contractor for the roadway work will build to the temporary slopes.**