

March 18, 2022

ADDENDUM TO ADVERTISED CONTRACT

PROJECT NAME: CITY OF HOLLY 2022 LMIG ASPHALT
RESURFACING PROJECT

PROJECT NUMBER: 2022-01

CITY: CITY OF HOLLY SPRINGS

AMENDMENT NUMBER: 1

LETTING DATE: MARCH 24, 2022

THE FOLLOWING CHANGES ARE HEREBY MADE TO THIS CONTRACT. THE BIDDER IS RESPONSIBLE FOR MAKING ANY NECESSARY CHANGES IN INK IN THE PROPOSAL. BIDDER SHALL ACKNOWLEDGE THIS AMENDMENT BY CHECKING THE APPROPRIATE SPACE ON THE AMENDMENT CERTIFICATION PAGE.

.....

QUESTIONS/CLARIFICATIONS

1. There are 32 manholes in the Barrett Farms Subdivision but there isn't a bid schedule item for manholes. Will an item be added? **Cherokee County Water & Sewer Authority will provide manhole risers. The contractor will be responsible for installing these prior to paving and should be included in the overall bid price. No additional bid item will be added.**
2. Will a message boards be needed for the paving on Main street at the Sixes Rd intersection? **The City will provide their own message boards.**
3. Will portable tripod construction signs be adequate for the subdivision paving portion? **Portable tripods are acceptable.**
4. Due to everyone's workload and schedule, would the city extend the deadline for completion from 30 days to 60 days? **The project completion will remain at 30 days. However, the City will work with the contractor on the Notice to Proceed. The City will allocate either the month of June or the month of July for the work to be completed.**