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IFB #332-19 CONSTRUCTION SERVICES FOR SENIOR SERVICE CENTER - CDBG 

ADDENDUM #1 
 

Bid Closing Date: May 23, 2019, at 10:30AM, EST 
Bid Issue Date: April 11, 2019 
Addendum Issue Date: May 16, 2019  
By: Melissa Hawk, Purchasing Manager 
 
The following are amendments to the IFB #332-19 Construction Services for Senior Service 
Center – CDBG: 
 

1. The following clarifications are being made to the site work specs and drawings, senior 
center specs and drawings: 
For clarification, the Senior Center contractor is not responsible for any portion of the 
building specs as shown for the Pavilion, to include sidewalks.  There will be a separate 
IFB and contract for Site Work and Veterans Memorial Park items.  Please be sure not to 
include any of this type of work in your bid price submission.   
 

2. The construction timeframe shall begin no later than November 15, 2019 and shall be 
turn-key completed no later than August 1, 2020. 
 

3.  Terrell RYDC Detention is hereby changed to Dawson County Senior Center/Pavilion  
within the A & E’s documents which are Attachments A, B, C and D. 
 

4. The Mandatory Pre-bid Meeting date has been moved to May 9, 2019, at 10:30 a.m., at 
the Dawson County Government Center, at 25 Justice Way, Assembly Room, Dawsonville, 
GA 30534. 
 

5. All other dates, terms and scope of services remain the same as posted in the IFB 
document. 

 
 
 
____________________________________            ____________________________________ 
Company Name     Signature of Authorized Representative 
            
 
____________________________________  ___________________________________ 
Title       Date 
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