


Tom Green County



OFFICE OF THE COUNTY AUDITOR

November 4, 2020

ADDENDUM 2

RFP 21-005: Goodfellow Air Force Base DEAAG Construction – Canopy Structures & PT Field

Responses to RFI's are listed in this addendum and become part of the bid specifications.

Please sign and include the acknowledgement of this addendum in your response.

Question 1:

Are there any existing As-Builts on file for the areas we will be working? If so, can we get a copy?

Response: There are no existing "As-Builts" that would be of relevance.

Question 2:

Is there any cathodic protection for any of the underground utilities we will be potentially coming in contact with?

Response: No, there is no cathodic protection for existing utilities.

Question 3:

In reference to the existing PT courts, which was our last visit, do we know what the substrate is beneath the existing courts?

Response: The substrate can be derived from the project drawings and the Geotechnical Report.

Question 4:

Will there be any LEED recycling requirements in play for these projects?

Response: There will be no LEED recycling requirements for the project[s]

Question 5:

Working times are Monday through Friday. Is that 40 hours total or are we allowed to work 10 hour days?

Response: Daily work hours shall need to be coordinated with both Tom Green County and Goodfellow AFB. (See SOW, Work Schedule and Normal Work Hours)

Question 6:

Dynamic Sports Construction, Inc. requests the consideration, and approval of the our DynaTrack™ S4 Running Track System as equal to the system specified.

Response: After the "Notice to Proceed," the selected Contractor shall provide submittals that shall be evaluated for compliance and approved, or not approved based on product substance. Therefore, it is incumbent upon the Contractor to submit product[s] that are in full compliance with the Project Documents.

Question 7:

Is the plan to award all projects to a single general contractor, under one contract?

Response: Yes, if practicable.

Question 8:

Is it acceptable to have all 4 construction locations under construction concurrently?

Response: Yes, and is encouraged.

Question 9:

Is there a target start date the County is trying to meet?

Response: Project start date may be as soon as possible following contract award. The project Time-Lines shall be a product of the Time-Lines indicated in the S.O.W.

Question 10:

If the project is not awarded in time to start in January does the completion date move past December 31, 2021?

Response: Project substantial completion deadline is November 30, 2021, with the deadline to complete final punch list and submit final request for payment no later than December 31, 2021. (See II. Request for Proposal, 9. Contract Term and 10. Time)

Question 11:

Plan sheet C-1 & C-2 show the plan for the track with the surfacing equal to DYAD. Both drawings do not indicate the color of the oval and the color of the surfacing inside/outside of the oval. Please clarify which color the track oval and the interior/exterior surfacing will be.

Response: Premium colors are likely to be approved via the submittal and sample process as described in the statement of work.

Question 12:

Please provide the oz of the turf required for the canopy structure & PT Field under specification section 2.8 Matrix Synthetic Turf.

Response: Alternate product submittals are able to be reviewed via the submittal process with the awarded contractor. For bid pricing purposes, please use 50 oz.

Sincerely,



Darin Schell
Senior Buyer

Company

Date

Signature

Please Print Name and Title