

ADDENDUM 2

ITB#FY1707-04

DATED: June 16, 2016



FOR THE

Oconee County Road Patching and Resurfacing Program

ON BEHALF OF

THE OCONEE COUNTY BOARD OF COMMISSIONERS
PUBLIC WORKS DEPARTMENT
OCONEE COUNTY, GEORGIA

THIS ADDENDUM FORM IS PART OF THE ITB DOCUMENTS ISSUED MAY 26, 2016

The following questions were emailed to Oconee County in reference to ITB#FY1707-04 - Oconee County Road Patching and Resurfacing Program after Addendum 1 was issued on June 13, 2016.

The following items of the Invitation to Bid documents are modified as part of this addendum:

1. **Q.** Will there be another bid form for us to put a number on the virgin mix?
A. Yes, see attached for alternate bid sheet. The items in red are the only two line items affected by this alternate. On the last sheet, there is a spot for the total alternate bid amount.
2. **Q.** In Addendum #1 it states that projects must be completed before Halloween, but in the beginning of the proposal it states that the completion will be 60 calendar days. Can the contractor safely assume the 60-calendar day completion should be deleted for this project? Also it looks like there is going to be more than 60 calendars days of work to complete this project. Please clarify.
A. As stated at the pre-bid and in addendum #1, we would prefer paving to be done in July & August. However, if needed, paving may continue until Halloween. All paving that applies to the subject ITB must be completed no later than October 31, 2016. The county may request the contractor to perform other projects outside of the preferred timeframe in the future.

END OF ADDENDUM 2

Please note addendum 2 on the addenda acknowledgement form located in the ITB package.