Addendum No. 1 Hilltop Sanitary Sewer Improvements City of Prattville PRATTVILLE, ALABAMA

City of Prattville Bid No. 024-003

FE R32 24 9435Am

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents as described. Acknowledge receipt of this Addendum in the space provided in the Proposal.

Mandatory Pre-Bid Meeting

See Pre-Bid Meeting Minutes attached.

Contract Duration

Contract Duration shall be revised to one-hundred (100) working days.

End of Addendum No. 1

Pre-Bid Meeting Minutes

Hilltop Sanitary Sewer Improvements CWSRF Project No: CS010254-16 City of Prattville Bid No. 024-003

City of Prattville

Tuesday, April 16, 2024
Prattville City Hall
Mandatory Pre-Bid Meeting

Attendance

Sign-in sheet attached. The following general contractors were in attendance and are eligible to submit a bid.

- One Call Services
- Causey Underground Construction
- David Bulger Incorporated
- Ivy Creek Construction
- JC Brown Construction
- L&K Contracting Company
- Murphy Excavation
- REV Construction
- 2K Contracting

Contract and Schedule

Bid Opening: Thursday, April 25, 2024, at 10:00 am at Prattville City Hall

Contract Duration: 60 Working Days

Submit RFI's to: Paxton Reiss, PE – <u>paxton@civilse.com</u>

Deadline for RFI's: Thursday, April 18, 2024 @ 5:00 p.m.

Discussion/Site Visit

- ADEM SRF program requirements apply
- Davis-Bacon Wage Rates apply
- Submission of Certified Payrolls will be required
- American Iron & Steel Requirements apply



- Solicitation of MBE/DBE subcontractors will be required should a subcontractor be used
- Review of proposal form
- Questions from Attendees
- Non-mandatory site visit

Adjourn



Pre-Bid Meeting Hilltop Sanitary Sewer Improvements BID NO. 024-003 April 16, 2024 at 10:00 a.m.

DATE	Company/Address	City/Zip	Contact Name	Contact Number	
4.16.2024	Lok Contracting Co. , Inc.	Taylor, AL	Contact Haine	Contact Number	Email
	4506 Hartford Huy.	36305	Cameron Kelley	334-504-0240	Camerou-Kelley Cland Kpipe con
4.16.2024	0				Control of the contro
4.16.2024		35401	REV	2055341853	Billy Schoffed &
4.16.2024	Civil Southeast, LLC				
		36067	Pexton Reiss	251-238-7461	Paxton@ civilse.com
4.16.2024	One call services ell	_			
	011 2411 321020	35473	Trey Hutchison	205-388-3235	Thutchism @ One call services . net
4.16.2024	3				
	MARPAJ EXCHUMONUEC	36108	NATAW BULL	334-819-907	nreduards e grail com
4.16.2024	. 6				The state of the s
4.16.2024	C Brown	36068	John Brus	334 361-3244	John brane jebrameanshule .com
4.16.2024			2		Jose 69 system Will Car
4.4.6.000.4	COP		Paule Ballow	334-395-0121	Cohrelek@profAnlkal.gov
4.16.2024	D D D ODT	100	0 10		This Epidinical, go
	Causey underground construction ace	36008	RANCY DAVIS		Teamedavilloghertuc.com
4.16.2024	Causey unagrational construction ac				reameday of Dugner Tive, Con
	MATT CAUSEY CUC	36037	Matt Causay	334-301-3126	condergrounde @gmail.com
4.16.2024	101/11/11/11	201			001011
445000	note NEWMO	36067	unde 15mm	774258	(Watermo) 2580 gmollon
4.16.2024					
	City of Pattville	36067	Jonathan Larkin	334-224-1566	
		1		170-	jonathan Laking prattvilleal gov

Pre-Bid Meeting Hilltop Sanitary Sewer Improvements BID NO. 024-003 April 16, 2024 at 10:00 a.m.

DATE	Company/Address	City / Zim	Contact Nove	Courte at November	- "
4.16.2024	Company/Address	City/Zip	Contact Name	Contact Number	Email
	Juycoek constrution 5327 Juycreek 2k Contracting//c 1280 East thirdst. Luxene, AL.	hutledge 36071	Dusty Jordan	534-405-0417	Iuncreek construction 1)c Camail
4.16.2024	2K Contracting//c	•			
	1280 East thirdst. Luxene, AL.	Luverne, AL. 34	46 Josh Saunders	334.304.0486	Jsaunders@2K Contractive K. com
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					
4.16.2024					