



Edward M. Brummal, Jr., AIA, CSI, CCS
Alex W. Alkire, AIA, CSI, CCS, LEED AP
Anne J. Nieman, RID

529 South Perry Street | Suite 15
Montgomery, AL 36104-4636
T 334.244.4990

April 23, 2024

Project Star Indoors PWBA project # 2023-0901

3/23/24 2:44 PM

Addendum No. 1

GENERAL

This ADDENDUM is hereby made part of the Bid/Contract Documents and as such must be acknowledged with the Bid. Failure to do so may subject the Bidder to disqualification. The following conditions take precedence over conflicting conditions in the Specifications, on the Drawings, and in any other Contract Documents. When a change is called for on a Drawing, this change shall carry through all applicable drawings including all related architectural, civil, structural, mechanical, plumbing, and electrical drawings. The Bid/Contract Documents are hereby amended in the following particulars:

GENERAL INFORMATION

The three sheets were omitted from the initial upload to Alabama Graphics Digital Plan room. This addendum serves to add back the omitted sheets to the construction drawing set. The omitted plan sheets can now be located at Alabama Graphics Digital Plan Room.

The following sheets were added back to the construction set:

- E001 LEGEND & NOTES
- E002 DETAILS
- E100 FLOOR PLAN DEMOLITION

Phase 1 work:

Retail Space 127 with adjacent Room's 125 and 131 shall be provided prior to the remainder of spaces within the scope of this renovation project. Contractor to make every effort to finish spaces listed above prior to completion of the other areas under this project.