Roane County Purchasing Department 200 East Race Street, Suite #3 Kingston, Tennessee 37763 Phone 865-376-4317 - Fax 865-376-4318

ADDENDUM #1 RFP 2019-02-171 VIDEO SURVEILLANCE SYSTEM – ROANE COUNTY PARK

TO: All Potential Bidders

This addendum forms part of the Bid Documents. It supplements and modifies them as follows:

ITEM #1 – ADDITIONAL INFORMATION

- The opening date & time has been changed to *Thursday, August 30, 2018 at 2:00 p.m.* in the Purchasing Department.
- Pre-proposal meeting notes & sign in sheet. (Attached)

Please return this addendum to the Purchasing Department in the bid envelope. If your bid has already been sent and this addendum does not pertain to bid pricing, you may return it via facsimile.

ACKNOWLEDGMENT OF ADDENDUM

The undersigned acknowledges receipt of Addendum #1 – Bid #2019-02-171.

Name


Title


ADDENDUM #1 RFP 2019-02-171 VIDEO SURVEILLANCE SYSTEM – ROANE COUNTY PARK


- 1. The Contractors were reminded to fill out each form in the packet in their entirety, include them in a sealed envelope, and submit them to the Purchasing Department prior to 2:00 p.m. on the bid opening date.
- 2. The longest straight-line distance in the park is 4,400 feet.
- 3. Comcast is the internet service provider. We are still working on obtaining the information about what upgrade options are available. The county will upgrade the internet system to what is available in that location.
- 4. Looking at the picture of the white board attached. The following are the priorities to be accomplished in this RFP:
 - a. #1 Cottage
 - b. #2 Entrance Gate
 - c. #3 Splash Pad, Maintenance Facility, Parking Lot 1 & 2 (would like to see both)
 - d. #4 Cottage Interior, Kayak Launch, Parking at Splash Pad
- 5. The system is to have remote access.
- 6. There is no access control requested in this RFP.
- 7. Retention time on the data recorded is to be 30 days.
- 8. The county's cellular service is provided by Verizon and 4G is acceptable to use for connection.
- 9. The system will need to be operational before Spring 2019.
- 10. Cameras are to be digital.
- 11. This was a mandatory pre-proposal conference. Only those contractors on the sign in sheet will be allowed to submit a proposal.

Price as Requested Below:

Price to Accomplish Priority 1	\$
Price to Accomplish Priorities 1 & 2	\$
Price to Accomplish All Priorities 1-4	\$







1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

JANUARY • FEBRUARY • MARCH • APRIL • MAY • JUNE • JULY • AUGUST • SEPTEMBER • OCTOBER • NOVEMBER • DECEMBER MONDAY • TUESDAY • WEDNESDAY • THURSDAY • FRIDAY • SATURDAY • SUNDAY

Central Technologies Gary Rohrer gary@centralinc.com Audio Visual Communications Im Greenlee Ingreenlee eAvecomment System Integrations, INC. TREY Dickson thickson @si-tw.com KAPE Solutions Jim Barding 8052326684 Kape-Solutions@comment.et TensonControlsticeNotection Frances Have 865-201-7034 franceshall Qui com Alliance Technology Optup Mindy Marvel 4435610354 mindy.marvel Balliance-it.g Massey Electric Harley Willoughby 865-254-0528 huvilloughby B massey Massey Electric Chancy Powers 865-724-2190 apowers of Massejectric. an Encore Technolog Group Rob Mosley 423 491-5202 Francester Con Encore Technolog Group Rob Mosley 423 491-5202 Francester Con