
Indian River County Purchasing Division 
purchasing@indianriver.gov   

ADDENDUM NO. 1 

Issue Date:  August 19, 2024 

Project Name: Sector 4 Hurricanes Ian & Nicole Dune Restoration Project 

Bid Number: 2025004 

Bid Opening Date: 2:00 P.M. on Wednesday September 4, 2024

This addendum is being released to (a) answer questions received to date, (b) to provide meeting 
minutes, and (c) to modify bid documents. The information and documents contained in this addendum 
are hereby incorporated in the invitation to bid. This addendum must be acknowledged where indicated 
on the bid form, or the bid may be declared non-responsive.  

Modifications to Bid Documents: 
Section 00200 Instructions to Bidders Article 15 – Submittal of Bid shall be modified to include items G 
“Certification Regarding Debarment Form” and H “Anti-Human Trafficking Affidavit” attached to this 
addendum. The Bidder shall complete and submit these forms with their bid. 

Technical Specification Section GP 11.5 shall be modified as follows: 
11.5 Traffic Control: The CONTRACTOR shall provide a Traffic Control Plan consistent with FDOT Index 102 
signed and sealed by a Professional Engineer licensed in the state of Florida at least seven (7) days prior 
to the pre-construction conference. The Plan shall outline the signage and methods the CONTRACTOR will 
use to minimize disturbance to normal traffic flows in the Project area as part of the Plan. The 
CONTRACTOR shall utilize flagmen when unloading materials and mobilizing or demobilizing equipment 
from the construction site. The Plan shall be subject to acceptance by the ENGINEER or COUNTY. 

Technical Specification Section 10.6 Site Restoration shall be modified as follows: All costs associated with 
(a) maintaining the Project area during construction, and (b) restoring the Project area after the 
CONTRACTOR’s Demobilization - shall be included in the CONTRACTOR’s lump sum bid for Site 
Restoration. All areas disturbed by the CONTRACTOR - including construction access and staging areas – 
shall be restored to the pre-construction conditions or better subject to acceptance by the ENGINEER and 
COUNTY. For the potential staging area located at 1 Sea Court, the CONTRACTOR shall (a) trim all existing 
sea grape plants (Coccoloba uvifera) at the staging area consistent with FDEP and Town of Indian River 
Shores requirements, (b) replace removed sea grape (Coccoloba uvifera) plants with four to five feet 
tall/15 gallon size sea grape plants installed at 3 ft on center, (c) cut, remove, and apply herbicide to all 
Brazilian pepper plants on the property consistent with the “Cut Stump Application” methodology 
identified in the Brazilian Peppertree Control paper SS-AGR-17 by UF IFAS Extension, as accepted by the 
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COUNTY and ENGINEER. The CONTRACTOR shall use hand tools to cut the plants to within 6 inches from 
existing grade, and dispose of the cut vegetation debris at an approved disposal location such as the 
County Landfill. No partial payments will be made for Site Restoration - for which COUNTY acceptance for 
Final Payment shall be based on observations by the ENGINEER and COUNTY. 

Supplementary Conditions to the General Conditions Section SC-6.02 Labor; Working Hours SC-6.02.B. 
shall be modified as follows: 
Indian River County Holidays are: through and including November 27, 2024 to December 1, 2024 and 
December 23, 2024 to January 2, 2025, New Year’s Day, Martin Luther King, Jr. Day, Good Friday, 
Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, Friday after Thanksgiving, 
Christmas Eve and Christmas Day. Working on these days will not be permitted without prior written 
permission and approval from the Construction Coordination Manager. 

Attachments: 
1. Non-Mandatory Pre-Bid Meeting Minutes with map of allowable access through John’s Island to 

the potential staging area located at 1 Sea Court, Indian River Shores, FL 32963. 
2. Certification Regarding Debarment Form 
3. Anti-Human Trafficking Affidavit 

Questions and Answers 
Question 1: We are just curious if the county would entertain purchasing the sand direct from the source 
rather than thru the contractor.  It would be a large savings for the county if you were to do that. 
Answer 1: The County has considered purchasing sand directly from the sand mines, currently, it is in the 
best interest of the County to not purchase the sand directly from the sand mines. The Contractor shall 
provide the sand as outlined in the bid documents. 

Question 2: What is the Engineer’s Opinion of Probable Construction Cost for the Project? 
Answer 2: The OPC is $7,387,987 with the Force Account and $6,637,987 without the Force Account. 

Question 3: Can potential bidders visit the potential staging area at 1 Sea Court at a later date? 
Answer 3:  Please send an email to purchasing@indianriver.gov to RSVP for this additional site visit. 
Arrive at 1 Turtle Beach Road on August 20th at 1:00pm. Park near the tennis courts and wait for the 
COUNTY and ENGINEER to be escorted through the site.  

Question 4: Can the parking lot near the tennis courts within Johns Island be used to park vehicles?  
Answer 4: No, all equipment associated with the Work shall be stored within the boundaries of 1 Sea 
Court.  

mailto:purchasing@indianriver.gov


Indian River Board of County Commissioners
1801 27th Street 

Vero Beach, Florida 32960-3365 
Telephone: (772) 567-8000 

Fax: (772) 778-9391 

PRE-BID MEETING MINUTES 
August 14, 2024 at 9:00 

INDIAN RIVER COUNTY ADMINISTRATION BUILDING 
Room A1-303 Building A (Public Works) 

SECTOR 4 HURRICANES IAN & NICOLE DUNE RESTORATION PROJECT 
Project No. IRC-2318 

This meeting was recorded as part of the project records.  

Project Name: SECTOR 4 HURRICANES IAN & NICOLE DUNE RESTORATION PROJECT 
Project Number: IRC-2318 
Bid Number: 2025004 

The following summarizes the key items discussed at the pre-bid meeting and site visit at the 
potential staging area after the pre-bid meeting. 

INTRODUCTIONS / SIGN IN SHEET 
Quintin Bergman started the meeting at 9:00 with an introduction of the project and request for 
all meeting attendees to sign in the attendance sheet. He noted that the meeting is a non-
mandatory Pre-Bid Meeting and a non-mandatory site visit to the potential staging area located 
at 1 Sea Court, Indian River Shores, FL 32963, within Johns Island, will take place after the pre-
bid meeting. 

PROJECT DESCRIPTION (See Section - 00100 Advertisement for Bids) 
PROJECT DESCRIPTION: The proposed project includes dune renourishment within the County’s 
Sector 4 Project Area via the placement of approximately 135,000 cubic yards of beach-
compatible sand fill and the installation of about 147,788 native dune plants over approximately 
2.86 miles of Atlantic Ocean beach in Indian River County. Sand fill is proposed to be obtained 
from either (a) an upland sand source pre-qualified by the County, and/or (b) an upland sand 
source separately approved by the Florida Department of Environmental Protection. To avoid 
adverse impacts to nesting sea turtles, construction is expected to be completed during the 
period of November 1, 2024 to April 30, 2025 

BIDDING DETAILS (See Section 00200 Instructions to Bidders) 
Demandstar: Detailed specifications are available at www.demandstar.com or by 

selecting “Purchasing” under the services list at www.indianriver.gov, and 
then selecting “current solicitations” – as of 8/13/2024, there should be 
two PDFs available for download, the Construction Drawings and 
remaining bid package. 

Bid Opening:  2:00 P.M. on Wednesday September 4, 2024 

http://www.demandstar.com/
http://www.indianriver.gov/
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Questions: Cone of silence, all questions about the meaning or intent of the Bidding 
Documents are to be submitted to Purchasing 
(purchasing@indianriver.gov). 
Questions received less than ten days prior to the date for opening of 
Bids may not be answered (See Section 7.02 Instructions to Bidders – 
00200) 

Contract time: Recommendation of Award to Board of County Commissioners, notice of 
award, and effective date of agreement as soon as September 24, 2024. 
Executed agreement, bonds, and insurance due to County within 15 days 
of notice of award. 
Notice to Proceed issued any time within 30 days after the Effective Date 
of the Agreement. 
125 days to substantial completion 
Final completion by April 30, 2025 
NOTE: All on-beach construction activities including sand placement and 
shaping shall be completed no later than April 30, 2025 due to permit 
requirements, the completion of all sand placement and shaping activities 
is necessary in order to achieve substantial completion of the project.   
SC.6.02 Regular work hours are Monday through Friday excluding holidays 
from sunrise to sunset 

Liquidated Damages: $3,756 (See Section 4.03 of Section 00520 Agreement) 

Force Account:  The Force Account line item is not to be bid upon and that the value is 
provided by the County. It is to be calculated in the final dollar amount for 
the bid using the provided value. The Force Account line item is intended 
for use by the County as a contingency fund for when unforeseen work or 
differing field conditions require a work change directive to be issued.  

Submittal of Bid: Include Items outlined in 7.01  
A. Itemized Bid Schedule 
B. Bid Security 
C. Sworn statement under section 105.08, Indian River Code, on 

Disclosure of Relationships 
D. Sworn Statement Under the Florida Trench Safety Act 
E. Qualifications Questionnaire 
F. List of Subcontractors 
G. Certification regarding prohibition against contracting with 

Scrutinized Companies 

mailto:purchasing@indianriver.gov
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H. Certification regarding lobbying. 
I. Certification Regarding Debarment 
J. Anti-Human Trafficking Affidavit 

ENGINEER OF RECORD 
Coastal Technology Corporation 
Charles “Tem” Fontaine III, P.E. 
3625 20th Street, Vero Beach, FL 32960 

PERMITS 
The permits (Appendix B) with Sediment QC/QA Plan (Appendix D):  

 Department of the Army Permit: SAJ-2023-02044 (SP-BJC) 

 Florida Department of the Environmental Protection: 0441083-001-JC  

 USFWS Biological Opinions can be downloaded from here:  
o https://www.fws.gov/sites/default/files/documents/2015-FLES-Sand-Placement-

Statewide-Biological-Opnion.pdf
o https://www.saj.usace.army.mil/Portals/44/docs/regulatory/sourcebook/endan

gered_species/Piping%20Plover/20130522_ltr_Service_Corps_Piping%20Plover
%20Programmatic_BO_FINAL.pdf

PROJECT SPECIFICATIONS 

 GP 1.1 Permits. Identify permit conditions to be addressed by the Contractor. Notes All 
sand fill and work is proposed landward of the mean high water line. 

 GP 11 Submittals and Notifications. Identifies submittals to be prepared by the Contractor 
Table 1 identifies a delivery schedule of the submittals. Includes Transportation, Storage, 
and Access Plan – County will not accept a plan that does not maintain traffic to local 
businesses and residences. 

 GP 15.2 Construction Access and staging areas identify the three potential staging areas 
and allowable mats that may be placed by the Contractor at the staging area. 

 GP 15.3 Public Access. The Contractor will be required to exclude the public for safety 
purposes from the staging area and work areas in the immediate vicinity of the fill 
placement areas under active construction…The Contractor will minimize the areas closed 
to the public. 

 GP 25.1 Protection of existing structures. There is one known seawall as shown on the 
plans. There is a potential geotextile structure. The geotextile structure is permitted but 
not constructed and may be constructed by private residents. 

 GP 25.3 Documentation. The Contractor shall be responsible for determining and 
documenting the pre-construction and post-construction conditions of existing structures 
within the project area… 

https://www.fws.gov/sites/default/files/documents/2015-FLES-Sand-Placement-Statewide-Biological-Opnion.pdf
https://www.fws.gov/sites/default/files/documents/2015-FLES-Sand-Placement-Statewide-Biological-Opnion.pdf
https://www.saj.usace.army.mil/Portals/44/docs/regulatory/sourcebook/endangered_species/Piping%20Plover/20130522_ltr_Service_Corps_Piping%20Plover%20Programmatic_BO_FINAL.pdf
https://www.saj.usace.army.mil/Portals/44/docs/regulatory/sourcebook/endangered_species/Piping%20Plover/20130522_ltr_Service_Corps_Piping%20Plover%20Programmatic_BO_FINAL.pdf
https://www.saj.usace.army.mil/Portals/44/docs/regulatory/sourcebook/endangered_species/Piping%20Plover/20130522_ltr_Service_Corps_Piping%20Plover%20Programmatic_BO_FINAL.pdf
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 TP-3 Construction limits and construction easements on the beach. As shown on the 
drawings. The County has obtained easements for the majority of the project area. Within 
the fill area some property owners have refused to execute the construction easements 
or have yet to execute construction easements. See County website for most up to date 
status of easements. www.indianriver.gov/easements. Please note that the easement 
map is not a survey of property boundaries.  

 TP-4.7 Fill Templates. The Contractor shall…perform a pre-placement profile survey, 
identify the proposed design template along the pay profile…in AutoCAD...perform post-
placement profile surveys. 

 TP-4.8 Staking. The Contractor shall furnish, install and maintain, at their own expense, 
such stakes, templates, platforms, equipment, tools and material, and all labor as may be 
required in laying out and staking every part of the work. The Contractor shall delineate 
and stake areas where no-fill is proposed for parcels where the construction easements 
have not been procured by the COUNTY. Such staking shall be adequate to allow the 
Contractor, engineer, and County to visually check the Work in the field. The Contractor 
needs to install and maintain adequate staking at each pay profile such that the Engineer 
and County can check the Work in the field. 

 TP-4.10 Pay Profile Surveys. Surveys shall extend a minimum of twenty (20) feet landward 
of the landward limits of fill and offshore to at least the -0.5 foot NAVD contour. 

 TP-6.2 Sand Fill Sources. The Contractor may propose other alternate upland sand 
sources, but the Contractor must obtain written documentation of FDEP approval as a 
sand source for the project; this documentation must be submitted with the Contractor’s 
bid. 

 TP-6.3 Material Testing. The Contractor shall perform all sampling, testing, and reporting 
as identified in the Sediment QC/QA Plan. 

 TP-7.4 Removal of Debris from the Fill Area. Prior to placement of fill, the Contractor shall 
remove from the site all trash, snags, and similar debris lying within the limits of the fill 
design template.  

 TP-7.8 Fill Placement. The Contractor shall place fill underneath the existing dune 
overwalks without damaging the existing dune overwalks, or modify the grading of the 
proposed dune adjacent to the dune overwalk unless directed by the County or Engineer 
to bury the decking of the dune overwalk. 

 TP-8.1 Escarpment Leveling and Beach Tilling. 

 TP-9.4, 9.11, 9.12 Plants, survivability, warranty period. 

 TP-9.9 Planting & Rope Barrier Installation. At Turtle Trail Beach Park and Beachcomber 
Lane, a six-foot wide unvegetated path for pedestrian access across the restored dunes 
to the seaward toe of the dune face shall be roped off by the Contractor. 

 TP-10 Bid Items and Payment outline payment for each bid item. 

 EP-6.11.1 Sea Turtle Protection. If work is done during March 1 to May 1st or November 
1st to November 30, the Engineer’s representative shall make daily visual inspections to 

http://www.indianriver.gov/easements
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check for the existence of sea turtle nests, mark these nests, and avoid or relocate the 
nests as required by the permits. The late season relocations are subject to the 
acceptance of FWC. The County is currently seeking this authorization. 

 EP-8 Protection of Gopher Tortoise. The Contractor shall perform a GT survey within the 
limits of the construction access and staging areas prior to mobilization and prepare and 
provide a report to the County and Engineer…The Contractor shall be responsible for 
relocating, marking, and avoiding all GT and burrows… 

 All work must be in compliance with FDEP Agreement Number D1495, attached to the 
Invitation to Bid as Appendix E. Davis Bacon does not apply. 

Addendum 1 (Expected) 

 Include Pre-Bid Meeting Minutes 

 GP-11.5 Traffic Control will be revised to require the Traffic Control Plan prepared and 
provided by the Contractor to (a) meet the FDOT Index 102 current edition and be (b) 
signed and sealed by an engineer licensed in the state of Florida.  

 SC-60.2B will be revised to add additional holidays including November 27, 2024 to 
December 1, 2024 and December 23, 2024 through January 2, 2025. No work can be 
performed during and including these dates. 

 TP-10.6 Site restoration will be revised to add additional site restoration requirements to 
be performed by the Contractor for the vacant parcel potential staging area located at 1 
Sea Court, Indian River Shores, FL 32963 including removal of all Brazilian pepper trees, 
within the property and trimming of all existing sea grape plants on the property 
consistent with FDEP Rule and Town of Indian River Shores requirements. 

 Certification Regarding Debarment Form will be added to the instructions to bidders as 
an item required to be completed and submitted by the bidder with their bid. 

 Anti-Human Trafficking Affidavit will be added to the instructions to bidders as an item 
required to be completed and submitted by the bidder with their bid. 

POTENTIAL FUTURE PERMIT MODIFICATIONS (TBD) 
- Additional Potential Upland Sand Sources as Proposed and Permitted by the Contractor 

subject to acceptance by the Engineer and County. 
- Beach Access and Staging Locations as Proposed and secured by the Contractor (Map 

and Plans) 

QUESTIONS AND COMMENTS 
What is the engineer’s opinion of probable construction cost? 
Can potential bidders visit the potential staging area at 1 Sea Court at a later date? 
Can the parking lot near the tennis courts within Johns Island be used to park vehicles? 
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SITE VISIT SUMMARY 
After the pre-bid meeting, most of the attendees, the Engineer of Record, John’s Island staff, 
and County staff visited the site and noted: 

 A potential gopher tortoise burrow near the proposed beach access location. 

 The existing dune overwalk located adjacent and north of the staging area. This is to 
remain open to the residents throughout construction. 

 The existing irrigation water equipment located near the northern limit of the access 
and staging area. 

 The repaired concrete curbing which was damaged and required to be replaced during a 
prior truck haul dune restoration project. 

 The allowable construction access route as depicted in the aerial figure below. The 
Contractor will be limited to the area generally depicted in the aerial figure below. 

 The sea grape plants which will need to be replaced by the Contractor as required by 
the permit if the sea grape plants are removed for the access pathway to the beach. The 
removed sea grapes shall be replaced by the Contractor under the site restoration bid 
item assuming four to five feet tall plants/15 gallon plants installed at 3 ft on center. 

 The Brazilian pepper plants which shall be removed by the Contractor under the site 
restoration bid item. 

Photo 1. Taken from Sea Court looking east at 1 Sea Court. Note: drop curb along Sea 
Court.  
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Photo 2. Taken from Sea Court looking north at 1 Sea Court and pedestrian access. 
Note the above grade irrigation plumbing.  

Photo 3. Taken from the beach looking west at potential access route. Note the beach 
access stairs remain open to pedestrian access throughout construction and the sea 

grape trees to be trimmed by the Contractor. 
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Photo 4. Taken from wooden crossover looking southwest at Brazilian pepper. Note 
the Brazilian pepper to be removed by the Contractor. 
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Approximate Limit of 
Construction Access Route







CERTIFICATION REGARDING DEBARMENT, SUSPENSION 
INELIGIBILITY AND VOLUNTARY EXCLUSION  

 
(1) The CONSULTANT/CONTRACTOR certifies that neither it, nor its principals are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal department or agency. 
 
(2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to this form. 
 
 

 
         
Signature of Contractor’s Authorized Official   
 
         
Name and Title of Contractor’s Authorized Official   
 
 
    
Date 
 

 
 



Anti-Human Trafficking Affidavit 
(required in every executed, renewed or extended contract) 

 
The undersigned, on behalf of the entity listed below, in accordance with Florida Statute 
787.06(13) hereby attests under penalty of perjury that the entity does not use coercion for labor 
or services. 
 
As defined in F.S. 787.06(13): 
“Coercion” means: 

1. Using or threatening to use physical force against any person; 
2. Restraining, isolating, or confining or threatening to restrain, isolate, or confine any 

person without lawful authority and against her or his will; 
3. Using lending or other credit methods to establish a debt by any person when labor or 

services are pledged as a security for the debt, if the value of the labor or services as 
reasonably assessed is not applied toward the liquidation of the debt, the length and 
nature of the labor or services are not respectively limited and defined; 

4. Destroying, concealing, removing, confiscating, withholding, or possessing any actual or 
purported passport, visa, or other immigration document, or any other actual or 
purported government identification document, of any person; 

5. Causing or threatening to cause financial harm to any person; 
6. Enticing or luring any person by fraud or deceit; or 
7. Providing a controlled substance as outlined in Schedule I or Schedule II of s. 893.03 to 

any person for the purpose of exploitation of that person. 
 
“Labor” means work of economic or financial value. 
 
“Services” means any act committed at the behest of, under the supervision of, or for the benefit 
of another. The term includes, but is not limited to, forced marriage, servitude, or the removal of 
organs. 
 
 
 
              
Signature 
 
              
Printed Name 
 
              
Title 
 
             
Entity Name 
 
Date:      
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