



**RFP #435-24 DESIGN-BUILD SERVICES – FIRE DEPARTMENT TRAINING BURN
STRUCTURE
ADDENDUM #2**

RFP Closing Date: February 29, 2024 at 10:30 a.m.
RFP Issue Date: January 24, 2024
RFP Addendum Issue Date: February 23, 2024
By: Melissa Hawk, Purchasing Manager

**The following are amendments to the RFP #435-24 Design-Build Services – Fire
Department Training Burn Structure:**

1. The RFP Closing Date has been extended, per request, until March 14, 2024.
2. All other dates, specifications, terms and conditions remain the same as posted in the RFP document.

**The following are questions and answers to the RFP #435-24 Design-Build Services – Fire
Department Training Burn Structure:**

QUESTION: Per your pre-bid conference/meeting, could you clarify the following:

Project Schedule:

- Construction Start Date:
- Construction Completion Date:
- Duration:

ANSWER: The construction start date will be determined by the County and the awarded Contractor during the pre-construction meeting. This will be held after the BOC has awarded the contract, which is estimated to be April 18, 2024.

The construction completion date will depend on the actual start date of the contract. However, the construction is to be completed within ten months.

The full contract duration is to be thirteen months. This includes the all design phases and the construction phase.

Company Name

Signature of Authorized Representative

Title

Date

THIS DOCUMENT MUST BE COMPLETED AND SUBMITTED AS PART OF YOUR PROPOSAL

RFP #435-24 DESIGN-BULID SERVICES – FIRE DEPT TRG BURN STRUTURE