

**ADDENDUM NUMBER ONE**

**REAL TIME INTELLIGENCE CENTER (RTIC) RENOVATION PROJECT  
CONTRACT NO. P-16-002-201**

**CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

**I. ON-SITE MEETING**

**Scheduled for Thursday, November 3, 2016 at 10:00 A.M. at the Police Services Center at 3410 Amnicola Highway, Chattanooga, TN 37406 in the lobby.**

**II. PRE-BID MEETING MINUTES & SIGN IN SHEET**

**Sign In Sheet attached.**

**Minutes:**

**Deadlines to note – Flooring installed no later than December 31, 2016.**

**Questions to be submitted no later than November 8, 2016.**

**Final Addendum released on November 11, 2016.**

**Lead time for the electrical flooring is critical.**

**The desired date of completion is February 15, 2017, but no later than February 28, 2017.**

November 1, 2016

---

/s/Justin C Holland, Administrator  
City of Chattanooga

## ATTENDING PRE-BID CONFERENCE

Bid/Proposal Number: 144489

Real Time Intelligence Center (RTIC) Renovation  
Project

Opening Date: 11/17/16

Pre-Bid Date: 11/1/16

Name & Company

Email

C P D. Randy Bell

rwbell@chattanooga.gov

Eric Booker City of Chatt

ebooker@chattanooga.gov

Jehu Lyons

jlyons@chattanooga.gov

John Chambers

jchambers@chattanooga.gov

Isidro Montez / Billingsley

isidroebillarch.com

Steven Billingsley / Bill Architect steve@billarch.com

Calvin Ball - Tower Construction Co.

calvin.ball@towerconstructionco.com

Jimmy Lavi Raines Brothers

bids@rainesbrothersinc.com

Aaron Pack J&J Contractors

aaron@jjcontractors.com

BONNIE MUMPOWER DODSON

BMUMPOWER@CHATTANOOGA.GOV  
CITY - PUBLIC WORKS

Debbie Talley COC

dtalley@chattanooga.gov

DAVID CARMODY COC

dcarmody@chattanooga.gov

Brandon Brock, Intec

bbrock@intecsolutions.net