



City of Milton

Purchasing Department

J. Anderson, P.E.
BDI/PNS

ADDENDUM NO. 1

City of Milton North Santa Rosa Regional Water Reclamation Facility

10/27/2020

BDI Project No. 25527.11

The following clarification/changes have been made to the plans & specifications for the above project:

A. CONTRACT DOCUMENTS/SPECIFICATIONS

No Change

B. CONSTRUCTION PLANS

No Change

C. QUESTIONS AND CLARIFICATIONS

1. Bid opening has been extended to **January 20, 2021, 2:00 PM Central Time**
2. Richard Delp's corrected e-mail address is rdelp@baskervilledonovan.com.
3. Addendum 2 will be issued by close of business on November 12, 2020. All questions received to date will be addressed in addendum 2.
4. Future questions will be received until close of business on January 6, 2021.
5. Other addendum may be issued as necessary before a final addendum is issued on January 8, 2021.
6. Minutes of the pre-bid meeting with sign-in sheet are attached.

The CONTRACTOR shall acknowledge the receipt of this ADDENDUM by signing below and including a copy with the BID and sign where indicated on Page 00030-1 of the BID Proposal Form.

CONTRACTOR _____

BY _____

DATE _____

MINUTES

PRE-BID MEETING
CITY OF MILTON, FLORIDA
NORTH SANTA ROSA REGIONAL WATER RECLAMATION FACILITY
PHASES 1 - 3
25527.11
9:00 AM, OCTOBER 14, 2020

1. Sign-in Sheet is attached.

2. City Staff Present:

Randy Jorgenson, City Manager
Joe Cook, Public Works Director
Diane Ebentherer, Purchasing Officer

Engineers Present:

Richard Delp, Project Manager, Baskerville-Donovan
Jim Anderson, PE Engineer of Record, Baskerville-Donovan
James Tatone, PE, Ruby Electric,

3. Scope of Work:


1. CONTRACT 1- Construction of a 2.0 MGD Biological Nutrient Removal Plant including rerouting of local collection system to plant site, construction of a master lift station, screening and grit removal, equalization basin, Aeromod Biological Nutrient Removal and clarification, filtration, chlorination, pumping system, yard piping, stormwater, and all ancillary equipment necessary for a complete and operational facility. **Estimated Budget is \$20,000,000.**
2. CONTRACT 2- Construction of approximately 30,540 LF of 24" C-900 PVC Effluent Pipeline by conventional excavation, 7,260 LF HDPE DR 13.5 by directional drills, and the installation of valves, fittings, and other accessory material for a complete, and ready to place in service pipeline project. The work also consists of the construction of rapid infiltration basins at the terminus of the effluent pipeline. **Estimated Budget is \$7,000,000.**
3. CONTRACT 3- Construction of approximately 8,740 LF of 12" C-900 PVC Forcemain by conventional excavation and 7,260 LF HDPE DR 13.5 by directional drills from East Gate Road to the receiving manhole of the new 2.0 MGD Biological Nutrient Removal Plant and the installation of valves, fittings, and other accessory material for a complete and ready to place in service pipeline project. **Estimated Budget is \$3,000,000.**

Bidders for Contract 1 may opt out of providing a bid for Contract 2 and 3. Bidders for Contract 2 and 3 may opt out of providing a bid for Contract 1 but Contract 2 and 3 must be bid together.

4. This project is partially funded by the FDEP State Revolving Fund loan project and through the Santa Rosa County RESTORE grant program – requirements of Buy America and compliance with the Davis Bacon Act will be required (including all

associated paperwork). MBE and WBE goals are targets but not required. Though Contractors must provide evidence of solicitation for MBE/WBE participation.

5. Bidding –Bid Date is November 12, 2020 with receipt of eligible bids by 2:00 PM local time
 - a. Bid is based on items provided in Bid Form
 - b. Bids good for 90 days in order for all agencies needing to review the project have ample time.
6. Disposal of construction debris
 - a. Contractor to dispose of excess construction material in accordance with agencies having jurisdiction
 - b. Work on private property is not anticipated. The City of Milton had acquired all easements for said work.
7. Contract Time/Schedule – Contract 1:
 - a. Substantial Completion 670 calendar days from NTP
 - b. Final Completion 730 calendar days from NTPContract Time Schedule – Contract 2
 - a. Substantial Completion 300 calendar days from NTP
 - b. Final Completion 360 calendar days from NTPContract Time Schedule – Contract 3
 - a. Substantial Completion 240 calendar days from NTP
 - b. Final Completion 270 calendar days from NTPWork Hours – 7:00 AM to 7:00 PM
8. Liquidated Damages (all contracts) - \$1,000 per calendar day for failure to meet substantial completion and \$1,000 per calendar day for failure to meet final completion
9. Bonding – 5% Bid Bond and 100% Performance and Payment Bonds
10. Award of Contract – City of Milton should have an intent to award in December 2020 with funding agencies concurring in January 2021.
11. Permit Conditions – FDEP Construction permit and Environmental Resource Permit are still in review but it is anticipated that issuances will be within next month. Santa Rosa County Development Order is also still in review.
12. Questions/Comments
 - A. It was mentioned by a proposed bidder that PVC pipe prices are extremely volatile and a request for consideration to include language in the specifications that would address price changing in order to keep bids valid for the six month.
13. Site Visit (optional) – Some of the proposed bidders accompanied the engineers to the proposed site of the water reclamation facility.











SIGN IN SHEET

North Santa Rosa Regional Water Reclamation - Pre Bid

October 14, 2020 9:00 a.m. ___

Business Name / Address	Print Name / Signature	Email / Phone #
1 S & P Construction 2550 39th St. Tuscaloosa, AL 35405	Rusty Condra <i>[Signature]</i>	office: 205-345-6631 merimethern@jandpconstruction.co
2 Trenchless Crossings 4313 E. Skywater Dr Opalando FL 32210	Ray Crossin <i>[Signature]</i>	rog@trenchlesscrossings.com 407 467 6570
3 Trenchless Crossings	Mike Dorsett <i>[Signature]</i>	Mike@TrenchlessCrossings.com 302 460 9278
4 Legacy WATER GROUP	Scott Burgess <i>[Signature]</i>	SBURGESS@LEGACYWATERGROUP.COM 770-298-7929
5 BASKERVILLE - DORNOVYN	Richard Dorn <i>[Signature]</i>	rdelp@bakerwilliedornovan.com 850-438-9661
6 Tolson Group 156 Dupont Road Aventura FL 32333	Rick Messis <i>[Signature]</i>	RMESSIS@TOLSONGROUP.COM C 850 830-2919 O 850 572-5400
7 Moody Electric Bay Minette AL.	Clint Dawson <i>[Signature]</i>	CDawson@MoodyElectric.net 251-379-3559

Business	Print Name / Signature	Email / Phone #
E VHS Competitors Inc	Keith Davis 	850-868-1957 wherewascompetitors@att.net
Southern Underground	Lisa Valencia 	305-214-0370 lvalenc@southmi.com 305 7100470 pvaleri1111@aol.com
TB Landmark Constructra	Robin Thigpen 	904-545-7365 rte@tblandmark.com
Adams Robinson Const	THOMAS MHC DOUGAN 	321 229 0689 THMCDOUGAN@AdamsRobinson.com
SAUCROSS	CHASE PACTAL 	chaser@saucross.com 386-316-6487
Safari Truss	Rashley Sm.roudy 	bids@rfceenvironmental.com
Ruby-Collins	Eric LeDoux 	estimating@ruby-collins.com 678-977-6556
Prom	Gunn Mincey 	gmincey@cvromcorp.com 352-321-6652

15

14

13

12

11

10

9

8

2015

Business	Print Name / Signature	Email / Phone #
Moody Electric	Keith Brasley	kbrasley@moodyelectric.net 851-379-7414
BMW Utilities Inc	Lance Holland	lance@bandutilities.com 850-449-3855
TLC DIVERSIFIED INC.	Robert Cochran	941-722-0624 rcochran@tcdm.com
UTILITY SERVICE CO., INC	DANIEL BURR	utilityservice@uscofl.com 850-932-5342
RUGBY ENGINEERING JAMES JATOFF	JAMES JATOFF	850-455-5540
Bill Smith Electric	Derek Gilmore	derek@billsmithelectric.com 850-777-9476
Bill Smith Electric	Jason Teachstun	jason@billsmithelectric.com 850-968-6500
Tels Smith Bill Smith	Pump & Process Egrt 370 Burgess Rd P'cola	jels@pumpandprocess.net 850-525-2560

15

14

13









12









11

10

9

8

Business	Print Name / Signature	Email / Phone #
8 BASKERVILLE-DANOVAN, INC	JAMES ANDERSON 	janderson@baskerville 850/438-5661
9 Site & Utility LLC	CRAIG HELMS 	craig@southtrustpg.com 850-439-5734
10 Underfound Solutions	Glad Andrews 	andrews@aregion.com 229-378-0315
11 HUDSON CONTRACTING, INC	Stephen Hudson 	shudson14@comcast.net 661-735-4773
12 EVANS CONTRACTING INC.	HENRY EVANS 	HEEVANS CONTRACTING @ATT.NET 850 698-1555
13 Roberson UnderGround LLC	RYAN R. CARPENTER 	Ryan@Robersonunderground.com 850-698-7868
14 Tim Payne Cahaba WATER	Tim Payne 	tim@cahabawatersolutions.com 205-500-2168
15 Pensacola Concrete Drew Matthews		XXXXXXXXXX Drewmcc@yahoo.com

Business	Print Name / Signature	Email / Phone #
Coldwater Commercial and Industrial "Erosion Control" DBE / MBE	Michael Dooly / 	Mike@coldwaterci.com 850-585-9200
TB Landmark	Johnny Wiley / 	jwiley@tblandmark.com 904-832-1720
Legacy Water Group	Mark Acesturo 	mark@legacywatergroup.com 678-712-2132
Max Fogle Construction	Yasmine Robinson 	wjlr@bhm.maxfogle.com 205-871-8419
RECON CORPORATION	PETE MUNDER MORT KINERDARD 	352-474-9165 PDM@RECONTANKS.COM 352-332-1200 MIV@RECONTANKS.COM
Talon Group LLC	Randy Foxhall / 	foxhall@talongroup.com 850-324-8379
NORTH FLORIDA CONSTRUCTION, INC.	JAMIE MILLER 	jamie@northfloridaconst.com 850-674-5730
Wharton Smith Inc.	Stell Thompson 	Stompson@whartonsmith.com 225-754-0550

15

14

13

12

11

10

9

8

Business	Print Name / Signature	Email / Phone #
City of Milton	Joe Cook <i>Joseph E. Cook</i>	jcook@miltonfl.org 850-983-5740
City of Milton	Diane Ebentheuer	debentheuer@miltonfl.org
CITY OF MILTON	ANNOS JOHNSON	RJOHNSON2@MILTONFL.ORG
City of Milton	Michele Williams	mwilliams@miltonfl.org

15

14

13

12

11

10

9

8