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ADDENDUM NO. 4 

 
 

CITICO CSOTF AND PUMP STATION IMPROVEMENTS 
City Project W-12-016-202 

 
CITY OF CHATTANOOGA, TENNESSEE 

 
**BIDS ARE DUE SEPTEMBER 8, 2016 BY 2:00 P.M.** 

 
 

The following modifications are hereby introduced as part of the Project Manual: 

1) In Specification Section 33 01 30.16, Article 3.02.I, first sentence, remove the language 

“pursuant to Specification 33 01 30.14”. 

2) In Specification Section 33 01 30.72, Article 1.01.D, remove paragraph 1 language 

“Section 33 01 30.14 – Preconditioning and Cleaning of Underground Sewer Pipelines. 

3) In Specification Section 33 01 30.72, Article 3.01.A, remove the language “per 

Specification 33 01 30.14”. 

       

 

 

       _____________________________ 

August 31, 2016         /s/  Justin C. Holland, Administrator 
           City of Chattanooga 
           Department of Public Works 
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Please acknowledge receipt of all addenda in your submitted Bid Form. 

Only questions answered in writing by Addenda will be binding. 

 

 

Addendum Prepared By 
BURNS & MCDONNELL 

August 31, 2016 
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QUESTION AND RESPONSE NO. 1 

 

  
Number 1 
Potential Bidder/Vendor: Chad Carter       Company: P.F. Moon and Company, Inc. 
 
Question 1: Specification Section 01 35 00 states that the contractor should have a plan in 
place for heavy rain events to remove all materials, equipment and workers from the effluent 
chamber and to remove the cofferdam and cover plate in the river. Installing and removing a 
cofferdam is a very expensive task, and it would be impossible for a contractor to predict the 
frequency of heavy rain events and the number of cofferdam installations and removals. If it is 
indeed the intent of the City of Chattanooga to remove the cofferdam for each one of these 
events, it would be beneficial to add a bid item for additional cofferdam removal and installation. 
Is this something you will consider doing? 
 
Answer 1: Refer to Addendum No. 2. The cofferdam installation and maintenance shall only be 
required during outfall rehabilitation, removal, and sliplining operations. While construction of the 
outfall modifications is underway, the Contractor shall provide bypass pumping equipment and 
piping per Specification 01 35 00, Article 1.03.E.2. With the bypass pumping system in place, 
flows will be diverted around the work area and the cofferdam will not need to be removed and 
reinstalled. Therefore, no additional line item for removal and installation of the cofferdam will be 
added to the Bid Form. 
 
Number 2 
Potential Bidder/Vendor: Jarrod Wisener       Company: Midas Companies 
 

Question: I was needing to find out the general scope of work and the flows of this project.  

 

Answer: The Project consists of modifications to the Citico CSOTF effluent chamber and 

installation of three submersible pumps in the chamber, including 20-inch and 42-inch process 

piping, fittings, and valves; instrumentation and controls; connection to the existing facility outfall; 

outfall sliplining, modifications and improvements; access hatch modifications; HVAC and electrical 

improvements and modifications to the effluent building; concrete access road expansion and 

crane setup zone installation; fence modifications and swing gate installation; furnishing and 

installing any necessary cofferdams, bypass pumps, plugs, and piping as necessary to complete 

the work; site work; erosion controls, site restoration, and protections as required by TVA, USACE, 

and the City; and related appurtenances. 

 

The Project also consists of modifications and improvements to the existing Citico Pump Station, 

including replacing four existing flow meters; and related appurtenances. 
 
The CSOTF is designed for a 66 MGD capacity. Any bypass pumping provided for the project 
should be sized per requirements of Specification 01 51 43. See Addendum No. 2 for additional 
information. 
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QUESTION AND RESPONSE NO. 1 

 

 Number 3 
Potential Bidder/Vendor: Wes Thompson       Company: Haren Construction Company, Inc. 
 

Question: Does this project fall under the consent decree program, and will the program manager, 

Jacobs Engineering Group, be involved with this project? 

 
Answer: The project is funded by the City of Chattanooga and does not fall under the consent 
decree program. Jacobs Engineering Group will be the program manager of this project. 
 
Number 3 
Potential Bidder/Vendor: Stephen Grosch      Company: Haren Construction Company, Inc. 
 

Question: 33 01 30.72 – 3.01.A: Reference is made to 33 01 30.14, which is not provided. Is this 

section required? If so, please provide. 

 
Answer: Specification Section 33 01 30.14 was removed. Refer to Addendum No. 4. 
 
Information hereon or attached is furnished only for bidders’ convenience and does not 
represent an addendum nor modification of the Contract Documents. 




