

Georgetown County, South Carolina

129 Screven Street, Suite 239
Post Office Drawer 421270
Georgetown, SC 29442-4200
(843) 545-3083 • Fax (843) 545-3500
E-Mail • purch@gtcounty.org
Website • <http://www.gtcounty.org>

ADDENDUM #1 TO BID #21-029

BID NUMBER: 21-029

ISSUE DATE: Friday, May 21, 2021

OPENING DATE: Wednesday, June 2, 2021

OPENING TIME: 3:30 PM (ET)

Pre-bid Conference & Site Inspection: Voluntary, Monday May 17, 2021 at 3:30 PM –
[CLOSED]

PROCUREMENT FOR: Waverly Park

This addendum will amend **BID #21-029, Waverly Park** originally issued on Wednesday, April 28, 2021. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original bid documents are also available online at: <http://www.georgetowncountysc.org/172/Purchasing>.

A Voluntary Pre-Bid Conference and Site Inspection for Bid #21-029, Waverly Park, took place on Monday, May 17, 2021 at 3:30 pm at the site location in Pawley's Island, SC. The attendees list is attached herein for reference. Please note, after careful review and consideration of questions had, official responses may differ from initial conversations had at the pre-bid meeting. Only those responses listed below or by additional addendum shall be construed as the County's official responses.

QUESTIONS

Question #1: Could you please tell me if there is an estimated cost or budget for the above project?

Response: \$3,109,000.

Question #2: Please provide more info regarding Alternates #3 and #4. Specifically, which sidewalk is included in the base bid and where does the alternate sidewalk start/end?

Response: Please see attached “Addendum 1 Drawing A” showing sidewalk limits for Base Bid, Alternate 3 and Alternate 4.

Question #3: Will the County be receiving bids for the special inspections and material testing for the Waverly Park project?

Response: No, the County will request quotes from companies with which it has existing IDIQ contracts for these services.

Question #4: Are SLED checks required?

Response: Yes, SLED checks are required for all personnel that will be on the job site, per Exhibit I attached.

Question #5: Is a SWPPP required?

Response: Yes.

Question #6: Is a geotechnical report available and will there be geotechnical QC?

Response: Yes, please see attached Geotechnical Report and yes, there will be geotechnical QC.

Question #7: Is there local preference and, if so, what are the details? Is there a cap on the local preference?

Response: Yes, there is a local preference. Please see Specifications Section 00300 – Mandatory Forms Exhibit G for additional information. No, there is no cap amount for the local preference.

Question #8: Do you have a plan holders list available?

Response: See attached. The listing below is copy of the Downloads and Views from our Vendor Registry page for your information. However, please note that this information is not an accurate portrayal of all plan holders as Purchasing does not currently require a vendor to be registered in order to view or download the bid information. This report only lists vendors who were registered and logged into their Vendor Registry account when they viewed or downloaded the information. The totals provided are a more accurate representation of actual interested vendors.

Question #9: What is the depth of coarse granular sand backfill, as shown in Detail C5/L301?

Response: Depth is 12", per Specifications Section 321823 – Infield Clay for Sport Fields Item 3.9 (Spreading Clay).

Question #10: Will sign-in sheet be included in Addendum 1?

Response: Yes, please see attached Pre-bid Meeting Sign-in Sheet.

Question #11: Do you have any information on the pond recharge well? I didn't see it on the drawings.

Response: Please see revised IR2 for irrigation pump station and recharge well requirements. Contractor shall be responsible for installation of complete working irrigation system per the requirements shown and specified in the Bid Documents.

Question #12: I did not see any irrigation on the plans outside of the ballfields, can you please advise? Are we to provide hose bibs?

Response: There will be no irrigation outside the ballfield complex.

Question #13: Is there a certified field builder preference and, if so, what are the details?

Response: No, there is no preference.

Question #14: For the certified turf, who would provide the blue stamps for that? Who would receive that?

Response: All required submittals, including certified turf blue stamps, shall be submitted to SGA|NW Design for review and approval.

Question #15: Do you have borders outlined/staked out?

Response: Project Limit Line for this Bid is as shown on Cover Sheet and L100. Project limits have not been staked out in the field.

REVISIONS

Drawings

Civil Drawings: Please see revised drawings as follows:

C201-C203	Revised construction sequences for buffer zone area
C305	Removed 12" flashboards on both Pond 2 and Pond 3 control structures

C501 Revised Pond 3 overflow rip rap weir detail to indicate 8' bottom width

Irrigation Drawings: Please see revised IR2 for irrigation pump station and recharge well requirements. Contractor shall be responsible for installation of complete working irrigation system per the requirements shown and specified in the Bid Documents.

Site Electrical Drawings: Please see revised ES100 and ES200 for revisions to site electrical plan and panel schedules.

Specifications

Specifications Section 00300 – Mandatory Forms:

Mandatory Bid Submittal Form has been revised to include Alternate #5

GRAVEL PARKING: Install gravel in lieu of pervious concrete in parking spaces, as shown on C102. Pervious concrete section on C502 shall still apply, except that 6" gravel shall be used in lieu of 6" pervious concrete.

Specifications Section 00300 – Mandatory Forms:

Exhibit I – Safety and Security for Solicitations, outlining the terms that the School District requires regarding safety and security measures, has been added. The awarded contractor and their subs must follow the School District's guidelines, as you will be on District property and adjacent to an active school facility.

Specifications Section 00750 – Summary Schedule and Key Milestones:

Milestone: Substantial Completion has been revised to March 4, 2022

Milestone: Final Completion has been revised to April 1, 2022

ADDITIONAL INFORMATION

Construction entrance shall be from Cochran Rd only. Contractor shall not be allowed to access site from school property. Access to school facilities and existing single-family residences on Cochran Rd must be maintained at all times.

Please see attached "Addendum 1 Drawing B" showing division of work regarding stormwater installation in the front school parking lot addition, which will be done by others. Included in this Bid is JB-1, as shown on C301. Contractor shall coordinate with front school parking lot addition contractor to allow for connection to JB-1.

Existing ballfield fence, dugout and other vertical elements, as shown on C101, shall be removed by Owner. Existing ballfield light poles and field lighting fixtures shall be removed by Contractor and turned over to Owner. Coordinate with Owner for removal of these features from the site. Contractor shall be

responsible for removal of all underground utilities in the way of work and for coordination with utility providers to assure services to existing school are maintained at all times.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]



SECTION 00300
(REVISED) MANDATORY BID SUBMITTAL FORM

Waverly Park

Bid #21-029

The undersigned, on behalf of the vendor, certifies that: (1) this bid is made without previous understanding, agreement or connection with any person, firm or corporation making a bid on the same project; (2) is in all respects fair and without collusion or fraud; (3) the person whose signature appears below is legally empowered to bind the firm in whose name the bid is entered (4) they have read the complete Request for Bid and understand and accept all provisions: (5) if accepted by the County, this bid is guaranteed as written and amended and will be implemented as stated; and (6) mistakes in writing of the submitted bid will be their responsibility.

The undersigned, having visited the site of the Work and having familiarized themselves with local conditions affecting the cost of the work and with all requirements of the proposed Construction Contract Documents, and duly issued Addenda to said documents, as acknowledged herein, propose to furnish and perform all labor, materials, necessary tools, expendable equipment, and all utility and transportation services necessary to perform and complete in a workmanlike manner all work required by said documents and Addenda.

- 1) Name of Company submitting bid _____
- 2) **BASE BID PROPOSAL:** Bidder / Proposer agrees to perform all of the work described in the specifications, including allowances, and shown on the drawings, for the sum of:
_____ \$ _____
(words shall govern)

3) **ALTERNATES:**

Alternate #1 SPORTS FIELD LIGHTING: Install concrete lighting poles in lieu of wood lighting poles for the sum of:

☐ Add ☐ Deduct
_____ \$ _____
(words shall govern)

Alternate #2 HARDWOOD MULCH: Install double-hammered natural brown hardwood mulch in lieu of pine straw throughout project for the sum of:

☐ Add ☐ Deduct
_____ \$ _____
(words shall govern)

Alternate #3 CONCRETE SIDEWALK: Install 6' concrete sidewalk from rear ballfield parking lot to front school parking lot area for the sum of:

☐ Add ☐ Deduct
_____ \$ _____
(words shall govern)

Alternate #4 CONCRETE SIDEWALK: Install 8’ concrete sidewalk from intersection of Waverly Rd and Cochran Rd to ballfield park entry plaza for the sum of:

☐ Add ☐ Deduct

_____ \$ _____
(words shall govern)

Alternate #5 GRAVEL PARKING: Install 8’ concrete sidewalk from intersection of Waverly Rd and Cochran Rd to ballfield park entry plaza for the sum of:

☐ Add ☐ Deduct

_____ \$ _____
(words shall govern)

- 4) For additional work authorized after signing the Contract, the amount of overhead and the amount of profit to be added to base costs of labor and materials shall be (10%) total for overhead and profit on work performed by the Contractor’s own forces and (15%) total on work by Subcontractors.
- 5) **COMPLETION DATE:** Contractor must conform with *Division 0, Section 00750, Summary Schedule and Key Milestones*.
- 6) **LIQUIDATED DAMAGES:** A schedule will be determined with the Owner and the awarded Contractor(s). Liquidated damages will be set at \$500 per day for the Contractor’s failure to meet the agreed upon construction schedule.
- 7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered into any combination, collusion, undertaking or agreement with any other Bidder or Bidders to maintain the prices of said work, or any compact to prevent any other Bidder or Bidders from Bidding on said Contract or work and further affirms that such bid is made without regard or reference to any other Bidder or Proposer and without any agreement or understanding or combination either directly or indirectly with any other person or persons with reference to such Bidding in any way or manner whatsoever.
- 8) The undersigned, when notified of the acceptance of this Bid, does hereby agree to enter into a Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the execution of the work described within the period of time allocated, and he / she shall give a Performance Bond and Payment Bond, with good and sufficient surety.
- 9) The undersigned further agrees that if awarded the Contract he /she will commence the work within ten (10) calendar days after the date of the Notice of Award and that he / she will complete the work in accordance with the Summary Schedule and Key Milestones and Substantial Completion date set forth in the Bidding and Contract Documents or such amended date as may be granted. If the undersigned fails to complete the work as provided in the aforementioned schedule, then and in that event, he / she further expressly agrees that, for each day that any phase of work under this Contract remains uncompleted thereafter the Owner may deduct from the Contract price herein specified the stipulated sum of liquidated damages as provided for herein and retain that sum for failure of the undersigned to complete this Contract on or before the expiration of the period shown in the completion schedule.

- 10) The undersigned agrees that the Owner's damages caused by delay are not capable of being established and would be difficult to measure accurately and that the sums herein specified as liquidated damages are not a penalty, but represent the parties' estimate of the actual damages which the Owner would suffer per day if the work is not completed as scheduled.
- 11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any informality or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award or refrain from awarding a contract for the work and to negotiate with the apparent qualified low responsive Bidder to such extent as may be beneficial to the Owner.
- 12) The undersigned attaches hereto a cashier's check, certified check or Bid Bond in the sum five percent (5%) of the total base bid payable to Georgetown County, as required in the Request for Bids, and the undersigned agrees that in case he / she fails within five (5) calendar days after Notice of Award of the Contract to him /her to enter into the Contract in writing and furnish the required Payment and Performance Bonds, with surety or sureties to be approved by Owner, and insurance policies or endorsements, the Owner may, as its option, determine that the undersigned has abandoned his / her rights and interest in such Bid and that the cashier's check, certified check, or Bid Bond accompanying his or her bid has been forfeited. Otherwise, the cashier's check, certified check, or Bid Bond shall be returned to the undersigned upon the execution of the Contract and acceptance of the bonds and insurance, or upon rejection of his / her Bid.
- 13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed statements or if the Bidder fails to furnish required data. When a determination has been made to award the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such other pertinent information regarding his / her own employment policies and practices as well as those of his / her proposed prime contractor, subcontractors and consultants as the Owner may require.
- 14) The Bidder shall furnish similar statements executed by each of his / her prime contractor, first-tier and second-tier subcontractors and consultants whose contracts equal Ten Thousand Dollars (\$10,000.00) or more and shall obtain similar compliance by such prime contractor, subcontractors and consultants before awarding such contracts. No prime contractor or subcontract shall be awarded to any non-complying prime contractor and/or subcontractor.
- 15) It is understood and agreed that all workmanship and materials under all items of work are guaranteed for one (1) year from the date of Final Acceptance, unless otherwise specified.
- 16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an amount in words and numbers and agrees that where a discrepancy occurs between the prices quoted in words and/or in numbers the lowest figure quoted in words shall take precedence and govern when determining final costs or award of the Contract.
- 17) The undersigned affirms that wages not less than the minimum rates or wages, as predetermined for this project by the State of South Carolina were used in the preparation of this "Bid Form".
- 18) **REQUIRED FORMS:** There are specific forms required to be completed and submitted as part of the response to this Invitation for Bids (IFB). The omission, whether inadvertent or not, of any one or more of these forms may cause the Bidder's response to be disqualified. The following forms identified as Exhibits to this IFB, shall be included in the response:

	Bid Form
Exhibit A	Acknowledgement of Addenda
Exhibit B	Non-Collusion Affidavit
Exhibit C	Indemnification
Exhibit D	List of Prime & Subcontractors
Exhibit E	Statement of Experience
Exhibit F	Unit Price Schedule
Exhibit G	Resident Certification for Local Preference
Exhibit H	Exceptions Page Form
Exhibit I	Safety and Security for Solicitations
Bid Bond	5% of total base bid

19) Project Mgr/NTP Contact Address: _____

20) Project Mgr/NTP Contact Person: _____

21) Telephone Number: _____ Fax Number : _____

22) E-Mail address _____

23) Remittance Address: _____

24) A/P Accounting Contact: _____

25) Telephone Number _____ Fax Number: _____

26) E-Mail address: _____

27) Suspension and Debarment

Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not suspended or debarred from participating in federal programs when contracts exceed \$25,000. By signing below you verify that no party to this agreement is excluded from receiving Federal contracts, certain subcontracts, and certain Federal financial and nonfinancial assistance and benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 12689, 48 CFR 9.404, and each agency's codification of the Common Rule for Non-procurement suspension and debarment. [See <https://www.epls.gov/> for additional information.]

28) If the bid is accepted, the required Contract must be executed within fifteen (15) days after receipt of written notice of formal award of Contract and Certificate of Insurance (COI) and Payment and Performance Bonds must be received.

29) Will you honor the submitted prices and terms for purchase by other departments within Georgetown County and/or by other government entities who participate in cooperative purchasing with Georgetown County, South Carolina?

☐ Yes ☐ No

- 30) Acceptance of Invitation for Bid Content: The contents of the successful IFB/RFP are included as if fully reproduced herein. Therefore, the selected contractor must be prepared to be bound by his/her proposal as submitted.

31) RENEWAL OF CONTRACT

The continuation of the terms, conditions, and provisions of any resulting contract beyond the fiscal year is subject to approval and ratification by the Georgetown County Council and appropriation by them of the necessary money to fund said contract for each succeeding year.

32) CERTIFICATION REGARDING DRUG-FREE WORKPLACE:

The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the complying with the requirements set forth in title 44, Chapter 107.

☐ Yes ☐ No

- 33) Any attempt by the vendor to influence the opinion of County Staff or County Council by discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or any procedure to promote their offer will constitute a violation of the vendor submittal conditions and will cause the vendor’s submittal to be declared null and void.

- 34) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award any portion thereof. I/We, the undersigned, hereby confirm that all the above noted documents for Bid/Request for Proposal No. 21-029 were received.

35) MINORITY PARTICIPATION [INFORMATION ONLY]

- (a) Is the bidder a South Carolina Certified Minority Business?

☐ Yes ☐ No

- (b) Is the bidder a Minority Business certified by another governmental entity?

☐ Yes ☐ No

If so, please list the certifying governmental entity: _____

- (c) Will any of the work under this contract be performed by a SC certified Minority Business as a subcontractor?

☐ Yes ☐ No

If so, what percentage of the total value of the contract will be performed by a SC certified Minority Business as a subcontractor? _____%

- (d) Will any of the work under this contract be performed by a minority business certified by another governmental entity as a subcontractor?

☐ Yes ☐ No

If so, what percentage of the total value of the contract will be performed by a minority business certified by another governmental entity as a subcontractor?
_____%

- (e) If a certified Minority Business is participating in this contract, please indicate all categories for which the Business is certified:

- ☐ Traditional minority
- ☐ Traditional minority, but female
- ☐ Women (Caucasian females)
- ☐ Hispanic minorities
- ☐ DOT referral (Traditional minority)
- ☐ DOT referral (Caucasian female)
- ☐ Temporary certification
- ☐ SBA 8 (a) certification referral
- ☐ Other minorities (Native American, Asian, etc.)

(If more than one minority contractor will be utilized in the performance of this contract, please provide the information above for each minority business.)

36) **ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008):** (An overview is available at www.procurement.sc.gov) By signing your offer, you certify that you will comply with the applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree to provide to the State upon request any documentation required to establish either: (a) that Title 8, Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) that you and your subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent document, statement, or report pursuant to this chapter is guilty of a felony, and, upon conviction, must be fined within the discretion of the court or imprisoned for not more than five years, or both." You agree to include in any contracts with your subcontractors language requiring your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-subcontractors language requiring the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 14. [07-7B097-1]

37)

INFORMATION ONLY:

- ☐ Our company accepts VISA government procurement cards.
If yes, list any upcharge for P-Card Payment? _____
- ☐ Our company does not accept VISA government procurement cards.


38) Printed Name of person binding bid _____

39) Signature (X) _____

40) Date _____

NOTE: THE ENTIRE IFB PACKET NEED NOT BE RETURNED. Please be sure to provide all mandatory bid submittal forms as requested. Thank you.


[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]



GEORGETOWN COUNTY, SOUTH CAROLINA
 BID NO 21-029 WAVERLY PARK
 DATE MAY 21, 2021

ADDENDUM 1 DRAWING A

SGA
 NarmourWright
 DESIGN
 Page 12 of 18



GEORGETOWN COUNTY, SOUTH CAROLINA
 BID NO 21-029 WAVERLY PARK
 DATE MAY 21, 2021

ADDENDUM 1 DRAWING B

SGA
 NarmourWright
 DESIGN
 Page 13 of 18



MATERIAL SUBSTITUTION REQUEST

Bid #21-029, Waverly Park

Date: 5-20-21

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified material for the above listed project.

Section: Sports Field Lighting

Paragraph: _____

Specified Material: Musco

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or underlined for easy reading, including laboratory test, as necessary, in duplicate. Included is complete information on changes to the Project Manual Documents required by the proposed PRODUCT SUBSTITUTION for its proper installation.

A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described and agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner he would the Specified Product.

☒ Yes ☐ No

If not, explain: _____

B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in ANY WAY?

☐ Yes ☒ No

If so, how? _____

C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any changes to the building design, including engineering and detailing costs, caused by the requested PRODUCT SUBSTITUTION?

☒ Yes ☐ No

If so, to what extent? There would be no changes to the building.

D) What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?

☒ None ☐ Don't Know ☐ As follows:

E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? BE SPECIFIC IN DESCRIPTION. (ASTM No., Size, Gauge, Material, Color Availability, Construction)

Our layout using less poles.

(Attach additional pages as required)

F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the Specified Product?

☐ Same ☐ Different (Explain)

10 years

G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the Specified Product?

☐ Same ☒ Less Expensive by \$ 20% less ☐ More Expensive by \$ _____

I) The PRODUCT SUBSTITUTION has been verified by the undersigned with the Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.

☒ Yes ☐ No ☐ Waiting for answer.

THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the PRODUCT SUBSTITUTION are equivalent or superior to the specified item. In addition, I, as the Trade Contractor will assume all responsibility for any impact or delay the review and evaluation of the alternate product may cause. Your approval of the Substitute Product in no way will relieve me as the Trade Contractor of my responsibilities to conform with all requirements of the Contract Documents.

Submitted By:

Debbie Parham
Signature

Debbie Parham
Printed

FOR USE BY ARCHITECT/ENGINEER:

☐ RECEIVED TOO LATE ☒ NOT ACCEPTED ☐ APPROVED AS NOTED

FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH REQUIREMENTS OF CONTRACT DOCUMENTS.

DATE: 05/21/2021

PRINTED NAME: Michael W. Rolison

SIGNATURE: Mike Rolison

- 1) pole locations conflict with the sidewalk design.
- 2) footcandles on the field do not comply with the performance design.
- 3) while the submitted form states there would be no changes to the building, there may be changes to the site and electrical system.



Pre-Bid Conference (Voluntary)
Bid# 21-029, Waverly Park
Monday, May 17, 2021 at 3:30 PM Eastern NIST
PLEASE PRINT CLEARLY

No.	Company Name	Representative's Name	Email	Phone Number	GC or Sub?
1.	Torrence Sports Lighting	Mike Torrence	mtorrence@tsportslighting.com	704-953-0680	Sub
2.	FBI	Russell Fox	keatginter@fbi.com	843-340-5946	GC
3.	Dargan Construction Co.	Kyle Nobles	knobles@darganconstruction.com	843-418-1111	GC
4.	Maverick Construction Services, LLC	RAY MAHER	RAY@MAHER-CON.COM	360-506-3000	
5.	Gaster's Grading Co., Inc	Kevin DuBos	Kevin@gastersgrading.com	843-360-1062	GC
6.				843-496-7812	Sub
7.	S & R Turf	Noah Seaver	NoahSeaver1313@gmail.com	843-742-0749	Sub
8.	HANDELTON CONSTRUCTION CO	FRED SHRYVER	FRED@HANDELTONCON.COM	843-448-1842	GC
9.	Green Wave Contracting	James Chapman	jchapman@greenwavecontracting.com	704-680-4351	Sub
10.	Waccaman Landscaping	Patrick Williams	patrick@waccamanlandscaping.com	842-237-2224	Sub
11.	LEZ Contractors	Mike Murray	jwaters@lezcontractors.com	843-697-7406	GC
12.	BEN COX LLC	RON MILLER	RON@BENCOXLLC.COM	843-268-5947	Sub
13.	Coastal Asphalt, LLC	Steve Starbuck	steve@coastal-asphalt.com	843-397-7325	GC/Sub
14.	EE REED EAST COAST	PARKER GOLTZ	P.GOLTZ@EEREED-EAST.COM	704-654-5945	GC
15.	Eadie's Construction	Mason Eadie	Mason@eadiesconstruction.com	843-797-7932	GC
16.	Steven Lewis	ES-Integrated	steven@es-integrated.com	843-722-0062	GC
17.					
18.					
19.					
20.					

<u>EventDate</u>	<u>Actions</u>	<u>CompanyName</u>	<u>Email</u>	<u>City</u>	<u>County</u>	<u>State</u>	<u>Diversities</u>	<u>MinorityStatus</u>
4/30/2021 12:17	Download - (Bid21029.pdf)	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
4/30/2021 12:17	Download - (Bid21029.pdf)	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
4/30/2021 12:17	Download - (Bid21029Drawings.pdf)	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
4/30/2021 12:17	Download - (Bid21029Drawings.pdf)	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
5/4/2021 12:04	View	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
5/4/2021 12:04	View	Bliss Products and Services Inc.	info@blissproducts.com	Lithia Springs	Douglas	GA	None	none
4/28/2021 13:28	Download - (Bid21029Drawings.pdf)	Coastal Asphalt	heathg@coastalasphalt.com	Conway	Horry	SC	None	none
5/19/2021 17:02	View	Coastal Asphalt	heathg@coastalasphalt.com	Conway	Horry	SC	None	none
4/28/2021 16:02	View	Collins Engineers Inc.	kjohnson@collinsengr.com	North Charleston	Charleston	SC	None	none
5/5/2021 11:25	View	D&L Sitework inc.	jacob@dnlsitework.com	Conway	Horry	SC	None	none
5/5/2021 11:25	Download - (Bid21029.pdf)	D&L Sitework inc.	jacob@dnlsitework.com	Conway	Horry	SC	None	none
5/5/2021 11:25	Download - (Bid21029Drawings.pdf)	D&L Sitework inc.	jacob@dnlsitework.com	Conway	Horry	SC	None	none
4/29/2021 14:08	Download - (Bid21029.pdf)	Dodge Data & Analytics	s.kalyanaraman@construction.com	New York	New York	NY	VOSB	none
4/29/2021 14:08	Download - (Bid21029Drawings.pdf)	Dodge Data & Analytics	s.kalyanaraman@construction.com	New York	New York	NY	VOSB	none
5/18/2021 5:41	View	Dodge Data & Analytics	s.kalyanaraman@construction.com	New York	New York	NY	VOSB	none
5/13/2021 9:50	View	Eadie's Construction Company	cs@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/13/2021 9:50	View	Eadie's Construction Company	kip@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/13/2021 9:51	Download - (Bid21029.pdf)	Eadie's Construction Company	cs@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/13/2021 9:51	Download - (Bid21029.pdf)	Eadie's Construction Company	kip@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/13/2021 9:51	Download - (Bid21029Drawings.pdf)	Eadie's Construction Company	cs@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/13/2021 9:51	Download - (Bid21029Drawings.pdf)	Eadie's Construction Company	kip@eadiesconstruction.com	Ridgeville	Dorchester	SC	None	none
5/19/2021 15:07	View	EE Reed Construction East Coast	pgolz@eereedeast.com	Savannah	Chatham	GA	None	none
5/19/2021 15:07	Download - (Bid21029.pdf)	EE Reed Construction East Coast	pgolz@eereedeast.com	Savannah	Chatham	GA	None	none
5/17/2021 13:14	View	Green Wave Contracting Inc.	mail@greenwavecontracting.com	Georgetown	Georgetown	SC	None	none
4/29/2021 11:10	View	Greenwall Construction Service Inc.	amos@greenwallconst.com	Myrtle Beach		SC	None	none
4/29/2021 11:10	View	Greenwall Construction Service Inc.	amos@greenwallconst.com	Myrtle Beach	Horry	SC	None	none
4/29/2021 11:10	View	Greenwall Construction Service Inc.	vickie@greenwallconst.com	Myrtle Beach		SC	None	none
4/29/2021 11:10	View	Greenwall Construction Service Inc.	vickie@greenwallconst.com	Myrtle Beach	Horry	SC	None	none
4/29/2021 11:10	Download - (Bid21029Drawings.pdf)	Greenwall Construction Service Inc.	amos@greenwallconst.com	Myrtle Beach		SC	None	none
4/29/2021 11:10	Download - (Bid21029Drawings.pdf)	Greenwall Construction Service Inc.	amos@greenwallconst.com	Myrtle Beach	Horry	SC	None	none
4/29/2021 11:10	Download - (Bid21029Drawings.pdf)	Greenwall Construction Service Inc.	vickie@greenwallconst.com	Myrtle Beach		SC	None	none
4/29/2021 11:10	Download - (Bid21029Drawings.pdf)	Greenwall Construction Service Inc.	vickie@greenwallconst.com	Myrtle Beach	Horry	SC	None	none
5/3/2021 9:50	View	Herald Office Solutions	abramble@heraldoffice.com	North Charleston	Charleston	SC	None	none
5/3/2021 9:50	View	Herald Office Solutions	swhatley@heraldoffice.com	North Charleston	Charleston	SC	None	none
5/3/2021 9:50	Download - (Bid21029.pdf)	Herald Office Solutions	abramble@heraldoffice.com	North Charleston	Charleston	SC	None	none
5/3/2021 9:50	Download - (Bid21029.pdf)	Herald Office Solutions	swhatley@heraldoffice.com	North Charleston	Charleston	SC	None	none
5/12/2021 11:28	View	Howard Technology	lellis@howard.com	Ellisville	Jones	MS	None	none
4/29/2021 3:16	View	IMS	ims_bids@construction.com	San Diego	San Diego	CA	None	none
5/20/2021 16:52	View	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/20/2021 16:52	View	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/20/2021 16:52	Download - (Bid21029.pdf)	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/20/2021 16:52	Download - (Bid21029.pdf)	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/20/2021 16:53	Download - (Bid21029Drawings.pdf)	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/20/2021 16:53	Download - (Bid21029Drawings.pdf)	L & L Contractors	bjlambert@llcontractors.com	Andrews	Georgetown	SC	None	none
5/3/2021 14:50	View	L. Dean Weaver Construction Company	chad@ldwinc.com	MT Pleasant	Charleston	SC	None	none
5/3/2021 14:50	Download - (Bid21029.pdf)	L. Dean Weaver Construction Company	chad@ldwinc.com	MT Pleasant	Charleston	SC	None	none
5/3/2021 14:50	Download - (Bid21029Drawings.pdf)	L. Dean Weaver Construction Company	chad@ldwinc.com	MT Pleasant	Charleston	SC	None	none
5/5/2021 10:32	View	McMillan Pazdan Smith Architecture	dpetrie@mcmillanpazdansmith.com	Spartanburg	Spartanburg	SC	None	none
5/5/2021 10:32	View	McMillan Pazdan Smith Architecture	pmyers@mcmillanpazdansmith.com	Spartanburg	Spartanburg	SC	None	none

5/21/2021 9:47 View	Next Level Recreation	bwilliams.nextlevel@gmail.com	Southport	Brunswick	NC	None	none
4/28/2021 17:30 Download - (Bid21029.pdf)	RFx Analyst Inc.	rfp@rfxanalyst.com	Dana Point	Orange	CA	None	none
4/28/2021 17:30 Download - (Bid21029Drawings.pdf)	RFx Analyst Inc.	rfp@rfxanalyst.com	Dana Point	Orange	CA	None	none
5/20/2021 1:45 View	RFx Analyst Inc.	rfp@rfxanalyst.com	Dana Point	Orange	CA	None	none
5/10/2021 15:10 View	Richardson Construction Company	estimator@richdirt.com	Columbia	Richland	SC	None	none
5/10/2021 15:10 Download - (Bid21029.pdf)	Richardson Construction Company	estimator@richdirt.com	Columbia	Richland	SC	None	none
4/28/2021 12:02 View	SouthCon Building Group	bandrews@southconbuilding.com	Mount Pleasant	Charleston	SC	None	none
4/28/2021 12:02 Download - (Bid21029.pdf)	SouthCon Building Group	bandrews@southconbuilding.com	Mount Pleasant	Charleston	SC	None	none
4/28/2021 13:35 Download - (Bid21029Drawings.pdf)	SouthCon Building Group	bandrews@southconbuilding.com	Mount Pleasant	Charleston	SC	None	none
5/11/2021 16:32 View	Terracon Consultants Inc.	nathan.tracy@terracon.com	Myrtle Beach	Horry	SC	None	none
5/11/2021 16:32 Download - (Bid21029.pdf)	Terracon Consultants Inc.	nathan.tracy@terracon.com	Myrtle Beach	Horry	SC	None	none
5/11/2021 16:32 Download - (Bid21029Drawings.pdf)	Terracon Consultants Inc.	nathan.tracy@terracon.com	Myrtle Beach	Horry	SC	None	none
5/6/2021 10:29 View	U.S. TelePacific Corp.	christine.moyer@tpx.com	The Colony	Denton	TX	None	none