

	Bartow Paving Company	Blount Co
Phase 1 - Tanner Road: Intersection of SR 136 to Intersection of Dollar General and Greenway Road - Approximately 2.1 Miles	Sub-Total Phase 1	\$1,221,775.00
Phase 2: Kelly Bridge Road: Intersestion of AT Moore to the Bridge at the Etowah River, Approximtely 5.5 Miles	Sub-Total Phase 2	\$3,045,662.00
Phase 3: Steve Tate Highway: Pickens County Line to the Intersection of SR 136, Approximately 4.7 Miles	Sub-Total Phase 3	\$2,548,249.25
TOTAL ESTIMATED COSTS FOR ALL WORK:		\$6,815,686.25
START DATE:		5/1/2017
DAYS TO COMPLETE PROJECT:		360 DAYS
WARRANTY:		5 YEARS
Add Alternate: Thompson Road: Intersection of SR 9 South to SR 53 Approximtely 2.49 Miles	Add Alternate	\$1,520,311.00
Cost for total project and add alternate	Total w/ Alternate	\$8,335,997.25

Awarded Date: May 4, 2017

Awarded To: C W Matthews - Phases 1 -3 only

Construction Company	CW MATTHEWS	
\$800,450.57	Sub-Total Phase 1	\$812,831.39
\$2,096,396.65	Sub-Total Phase 2	\$2,120,505.23
\$1,839,323.66	Sub-Total Phase 3	\$1,730,067.54
\$4,736,170.88		\$4,663,404.16
5/1/2017		Anticipated 5/1/2017
120 DAYS		120 DAYS/PHASE
5 YEARS		5 YEARS
\$873,063.46	Add Alternate	\$925,899.20
\$5,609,234.34	Total w/ Alternate	\$5,589,303.36

\$72,766.72

\$52,835.74