



ADDENDUM NO. 1

Issue Date: October 25, 2021

Project Name: 6th Ave Milling & Resurfacing from US1 to 21st St, IRC-1638

Bid Number: 2022008

Bid Opening Date: November 10, 2021

This addendum is being released to answer questions received to date and to provide the minutes and sign in sheet from the non-mandatory pre-bid meeting.

The information and documents contained in this addendum are hereby incorporated in the invitation to bid. **This addendum must be acknowledged where indicated on the bid form, or the bid may be declared non-responsive.**

Questions and Answers

1. Which valve boxes are to be adjusted and which are to be replaced. **Utilities staff clarified that the Bid item for valve box adjustments are for those boxes outside of the Mill/ Resurface area. The Bid item for valve box replacements are those which are within the Mill/ Resurface area.**
2. What is the depth of the water line? **The water line depth shall be assumed to be a minimum of 3 feet.**



Board of County Commissioners

**1801 27th Street
Vero Beach, Florida 32960-3365
Telephone: (772) 567-8000
Fax: (772) 778-9391**

**PRE-BID MEETING MINUTES
6TH AVENUE MILLING & RESURFACING FROM U.S. 1/S.R. 5 TO 21ST STREET
IRC-1638 FM No. 438074-1-54-01
October 20, 2021 at 10:00 AM
Conference Room A1-303**

The following meeting notes set forth our understanding of the discussions and decisions made at the subject meeting. If no objections, questions, additions, or comments are received within five (5) working days from issuance of the meeting notes, we will assume that our understandings are correct. The project will move forward according to the bid plans and specifications and the understandings herein.

This meeting was recorded as part of the project records.

Project name

6th Avenue Milling & Resurfacing from U.S. 1/S.R.5 to 21st Street

Bid Number

2022008

FM Number

438074-1-54-01

Introductions/Sign In Sheet

This is a Pre-bid meeting. Attendance at this conference by all bidders is highly encouraged.

Contract details

Bid Opening: Wednesday, November 10, 2021 at 2:00 P.M.

Contract Time: 150 days to substantial completion

180 days to final completion

Estimate: \$1,793,854.15 (Includes \$180,000.00 Force Account)

Liquidated Damages: \$1,665.00 per day

Project Consultants

Atkins North America, Inc.

John H. Wilt, P.E. (Roadway)

Paul J. Mannis, P.E. (Signalization)

Contacts bidding process

All communications concerning this bid shall be directed to Indian River County Purchasing Division at purchasing@ircgov.com

Project Description

The proposed improvements consist of milling and resurfacing the existing asphalt pavement, replacing deficient sidewalk panels, filling in sidewalk gaps and upgrading pedestrian crossings to current FDOT standards. This is an F.D.O.T. Small County Outreach Program (SCOP) funded project, FM No. 438074-1-54-01.

Utilities

FP&L

NextEra Energy

Indian River County Traffic

Indian River County Utilities

Other Issues

- Review and comment with questions and clarifications as soon as possible, no further comments 10 days prior to bid opening (Bid opening is November 10, 2021, deadline is **November 1, 2021**).
- The Notice to Proceed tentative issuance is January 3, 2022
- Maintenance of Traffic:
 - Contractor shall submit a Maintenance of Traffic Plan to the Traffic Division for approval. The Maintenance of Traffic Plan shall meet the FDOT Index 600, FY 17-18 design standards. Any deviations of the FDOT Index requires a Maintenance of Traffic Plan that is signed and sealed by a Florida P.E.
 - Access for all businesses and residences shall be maintained at all times.
- Sidewalk construction - true 6" thick concrete, 2% max. slope (no tolerance).
- Testing by TBD
- Work hours are 7:00 AM-5:00 PM, Monday-Friday
- A hurricane contingency plan must be provided prior to construction in case of a significant tropical/weather event.
- Material storage and staging areas.

Project Requirements:

- Invoicing: Contractor shall submit monthly invoices – one (1) original Contractor's Application for Payment (Section 00622 in Contract Docs), including Surety's Consent and all applicable releases of liens. Project will run through E-Builder project management software.
- Contractors must meet deadlines in order to be in compliance. All deadlines are strictly enforced or reimbursements cannot be made.
- Summary of required contractor form submittals checklist (Section 200-8 in contract documents).
- **Bidder must be registered with and use, at their sole expense, the Department of Homeland Security's E-Verify system (www.e-verify.gov) to confirm the employment eligibility of all newly hired employees, as required by Section 448.095, F.S..** Owner, Contractor, and Subcontractors may not enter into a contract unless each party to the contract registers with and uses the E-Verify system. Contractor is responsible for obtaining proof of E-Verify registration for all Subcontractors. This requirement applies to any provider of services or goods.
- Funding for this project is through a State grant. This is a County project but any proposed changes to the project are required to be reviewed by F.D.O.T. for concurrence. The grant is of a reimbursement type which means the County pays the Contractor and the State reimburses the County. F.D.O.T. provides oversight to the project and in addition to other items requiring concurrence by F.D.O.T. are contractual changes, time extensions and weather days. However, it is still a County administered

project.

Discussion

- *The Contractor that is awarded the Project bid does not need to purchase the E-Builder software or any licensing. Indian River County has a license for Contractor use. Any software training that is required by the Contractor will be arranged and provided by Indian River County.*
- *The bid form is included with the bidding documents and is the only form that will be considered acceptable by the County. This is a unit price bid – all unit prices must be completed.*
- *It was asked if clarification can be given on the plans as to which valve boxes are to be adjusted and which are to be replaced. Additionally, what is the depth of the water line. **(After the meeting the Engineering staff discussed the matter with the Utilities Department. Utilities staff clarified that the Bid Item for valve box adjustments are for those boxes outside of the Mill/Resurface area. The Bid item for valve box replacements are those which are within the Mill/Resurface area. The water line depth shall be assumed to be a minimum of three feet deep)***
- *Diego Velazquez (F.D.O.T.) restated the grant requirements and emphasized the importance that they be followed throughout the project.*
- *The Project Manager, Rob Skok, will be the point of contact for this project. (This does not include prospective bidders or their interests until after the project has been awarded).*
- *Meeting adjourned.*

**PRE-BID MEETING
SIGN-IN SHEET**

**INDIAN RIVER COUNTY ENGINEERING / ROADWAY PRODUCTION
INDIAN RIVER COUNTY ADMINISTRATION BUILDING
BUILDING A - ROOM A1-303
6TH AVENUE MILLING & RESURFACING FROM U.S. 1/S.R. 5 TO 21ST STREET
PROJECT No. IRC-1638 FM No. 438074-1-54-01
October 20, 2021 at 10:00 A.M.**

NAME	COMPANY & ADDRESS	PHONE # / FAX # / CELL #	EMAIL ADDRESS
KEVIN HANSEN	IRC ENGINEERING	772-226-1445	khansen@ircgov.com
Diego Velazquez	FDOT	772-231-6627	
DeAnn Wilt	ATKINS	321-725-6641	john.wilt@atkinsglobal.com
Paul Skel	IRC ENGINEERING	772-226-1431	pskel@ircgov.com
DANESSA CHAMBERS	CMB Engineering	772-978-4815	dchambers@cmb.org
Austin Linville	COVB Engineering	772-978-4603	alinville@covb.org
Jacob Erhle	CWR Contracting	772-631-9707	jerhle@cwrcontracting.com
JAMES W. EVANS	IRC FM	772-226-1221	jevans@ircgov.com

**PRE-BID MEETING
SIGN-IN SHEET**

**INDIAN RIVER COUNTY ENGINEERING / ROADWAY PRODUCTION
INDIAN RIVER COUNTY ADMINISTRATION BUILDING**

BUILDING A - ROOM A1-303

6TH AVENUE MILLING & RESURFACING FROM U.S. 1/S.R. 5 TO 21ST STREET

PROJECT No. IRC-1638 FM No. 438074-1-54-01

October 20, 2021 at 10:00 A.M.

NAME	COMPANY & ADDRESS	PHONE # / FAX # / CELL #	EMAIL ADDRESS
Steve Skelton	Ranger Construction 4578 Glades Cut off Rd.	772-464-6460	estimating@rangerconstruction.com
MARK WINSTON	IRC - ENGINEERING		MEDUSA@IRC.GOV.COM
Jill Williams	JRC Engineering	772-220-1380	jwilliams@jrcgov.com
Tim Rose	Tim Rose Contracting	772-564-7800	Tim@TimothyRoseContracting.com
Erin Ferguson	Indian River County		
John Ankeng	IRC Traffic	772-226-1563	jankeng@ircgov.com