



THE CITY OF DAYTONA BEACH
OFFICE OF THE PURCHASING AGENT

Post Office Box 2451
Daytona Beach, Florida 32115-2451

Phone (386) 671-8080
Fax (386) 671-8085

ADDENDUM NO. 2

DATE: May 1, 2020
PROJECT: RFP 20314
DERBYSHIRE SIDEWALKS PHASE II - CEI SERVICES
OPENING DATE: May 15, 2020

This addendum is hereby incorporated into the RFP Documents for the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~striketrough~~.

1. Answers to written questions:

Q1: Will the plans be made available related to the work required in the RFP?

A1: 90% plans are available for review. See document available online titled, "Addendum 2 RFP 20314 90% Plans".

Q2: The Scope of Services, Item 4 – Construction Inspection, on page 18 of the RFP includes a requirement for all field technicians to hold an FDOT CTQP Soils and Aggregate Technician certification. While this certification is commonly held by laboratory testing firms, it is not typically a certification held by inspection personnel. Would the City consider changing this language to only require lab technicians to hold this certification?

A2: Scope of Services Item 4 is hereby CHANGED to read as follows:

4. Construction Inspection: Provide effective and qualified inspection services. All field technicians shall be certified in the applicable FDOT certifications listed below:

CTQP Class 1 Concrete Technician
CTQP Asphalt Roadway Level 1

CTQP Soils and Aggregate Technician – may be met by sub-contracted laboratory testing firm’s lab technicians involved with the QC/VT part of the project

CTQP Earthwork Technician
FDOT Intermediate MOT CTQP
SWPPP Certified

Q3: Section 16(b), on Page 7 of the RFP indicates the following contract duration: “...240 days (210 days to Substantial Completion and an additional 30 days to Final Completion), an additional 120 days to contract close out, and an additional 30 days for Consultant Evaluation...”. This conflicts with the activity durations shown in the Project Schedule on Page 20 of the RFP. Please clarify.

A3: Section 16 (b) on Page 7 is accurate. The Project Schedule, Page 20, is hereby CHANGED to read as follows:

Construction Kick off Meeting	March 10, 2021
Construction End Date –Substantial	November 8, 2021 <u>October 5, 2021</u>
Construction End Date – Final	December 8, 2021 <u>November 4, 2021</u>
CEI Contract Close Out	January 8, 2022 <u>March 4, 2022</u>
CEI Consultant Performance Evaluation	May 7, 2022 <u>April 3, 2022</u>

Q4: Where the CEI scope of services falls within FS Chapter 725.08, and as provided in Professional Services Contract No. 0516-1120, will the City agree to amend Section 12 to read, “CONSULTANT shall indemnify and hold harmless the CITY, and the State of Florida, Dept. of Transportation, including its officers and employees, from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT and other persons employed or utilized by the CONSULTANT in the performance of the Agreement.”

A4: Per the FDOT, the contract language must remain as written. No change.

3. All other terms and conditions remain the same.

The Proposer shall acknowledge receipt of this addendum in the transmittal letter in their Proposal.

The City of Daytona Beach
Joanne Flick, CPPO, CPPB
Posted online at <https://www.codb.us/841/purchasing>