

**ADDENDUM ONE  
PARK ADA IMPROVEMENTS  
CONTRACT NO. R-15-021-201  
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

**I. Contract Documents**

**The Scope of Work listed in the Project Advertisement is revised to read as follows:**

The scope of work shall consist of but is not limited to the following:

Installation of new concrete sidewalks and ADA ramps, demo and replacement of isolated noncompliant sidewalk panels, milling and paving of existing parking lots, parking pavement markings, handrail installation, excavation and grading, erosion control, sod, seeding and mulching, and any or all incidentals necessary to complete the project.

The work for completion of this contract will be separated into two groups as described below:

Group-A This group consists of all work at the following sheets:

C1.1, C2.1, C2.2, C4.1, C6.1, C7.1, C7.2, C12.1, C13.1.

Group-B This group consists of all work at the following sheets:

C3.1, C3.2, C5.1, C8.1, C9.1, C10.1, C10.2, C11.1

The Contractor shall not begin Group-B work prior to a Notice To Proceed (NTP) being issued by the City of Chattanooga. The approximate date for which the NTP for Group-B is anticipated to be issued by the City is July 30, 2019 (subject to City Council approval of funding)

February 28, 2019

---

/s/ Justin C. Holland, Administrator  
City of Chattanooga  
Department of Public Works