

Project Title: Laney College Eagle Village Modular Buildings Safe-Off - Measure A & Measure G

ADDENDA

iBid No. 20-21/02

**Peralta Community College District
East 8th Street Oakland, CA 94606**

March 5, 2021

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the submitter to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid documents.

Extension/Revisions/Corrections to iBid document

This Addendum is to change and extend the dates. This Addendum modifies the original Bid documents as follows:

PCCD Bid Calendar

▪ Specs & Plans Available	March 5, 2021
▪ Place Ad (Vendor Registry)	March 5, 2021
▪ Mandatory Pre-Bid Meeting	March 19, 2021 at 10AM Zoom Meeting ID: 974 9300 7754
▪ Mandatory Bid-Walk	March 22, 2021 at 10:00 AM Eagle Village located at Laney College 900 Fallon St., Oakland, California
▪ Last day of questions	March 24, 2021 at 2 PM (Addendum March 26, 2021 at 5 PM)
▪ Bids Due	April 5, 2021 at 11:00 AM (Bid Opening via Zoom Meeting ID: 965 4206 1116)
▪ Board Agenda Item (to AECOM)	April 7, 2021
▪ Award Bid (Board Meeting)	May 11, 2021
▪ Contracts out	May 12, 2021
▪ Contracts due back	May 19, 2021
▪ Notice to Proceed	May 21, 2021
▪ Work Completed	June 30, 2021

Addenda

END OF DOCUMENT

Addenda