

ADDENDUM NO. 1

TO: All Potential Bidders  
FROM: Penny Owens, Purchasing Agent  
DATE: October 3, 2022  
SUBJECT: Addendum No. 1 – LOI CEI Services for CIPP IV Project  
LOI DUE DATE: October 6, 2022 at 11:00:00 a.m. (Eastern)

This addendum is published to respond to questions submitted by potential qualifiers. This addendum hereby revises the specifications as noted below and becomes a part of the Contract document.

**QUESTION #1:** What is the length of the contract?

Response: The construction contract term will be 180 days.

**QUESTION #2:** What is the anticipated start date of the contract?

Response: The contract will likely be executed in early February with a notice to proceed following shortly after.

**QUESTION #3:** How many inspectors does the City anticipate needing for this project?

Response: We anticipate that the city will need one inspector, as the contractor will likely only line one pipe segment at a time.

**QUESTION #4:** Will the inspectors be on the project full-time or as-needed?

Response: The inspector(s) will be as-needed when the contractor is performing pipe rehabilitation operations.

**QUESTION #5:** Is DBE required or preferred?

Response: There is no established DBE goal for this project.

END OF ADDENDUM NO. 1