

## **ADDENDUM NO. 1**

DATE: December 11, 2018

TO: All Potential Bidders

FROM: Penny Owens, Assistant Purchasing Agent

SUBJECT: Addendum No. 1 – 2019 Resurfacing Project

BIDS TO BE OPENED: December 19, 2018, at 11:00:00 a.m. (Eastern Time)

This addendum is being published to provide additional information and to respond to questions from potential bidders. This addendum becomes a part of the Contract Document and modifies the original specifications as noted.

**Item 1:** A new paving map dated 2018-12-11 has been uploaded to <https://ws.onehub.com/folders/bulh47mx>. This updated map correctly shows the limits of resurfacing on James White Parkway. The intent is to pave two travel lanes in each direction from the bridge over the Tennessee River up to and including the ramps to Sevierville Pike with the exception of the sections of the ramp that are concrete. There are no plans to resurface the dead end sections underneath Sevierville Pike in this contract, however, the milling and resurfacing adjacent to these dead end sections shall be done such that the transition between the new and old pavement shall be at a 90 degree angle to the direction of travel to the dead end sections. This change on the map does not affect the quantities on the bid form.

**Item 2:** E Hill Avenue – The Contractor shall complete all resurfacing activities on this roadway including the new bicycle striping before June 15<sup>th</sup>, 2019 or wait to start all paving activities after July 1<sup>st</sup>, 2019 so as not to conflict with the USA Cycling Race in Knoxville between June 27<sup>th</sup> and June 30<sup>th</sup>.

**Item 3:** The base prices for PG64-22, PG70-22, and PG76-22 on the date of the bid opening shall be established using the Tennessee Department of Transportation’s “Asphalt Index” for December 2018, which is derived from taking a state-wide average of “posted” prices at terminals on the first working day of each month. The PG64-22 base price for December 2018 is \$541.67. The PG70-22 base price for December 2018 is \$626.25. The PG76-22 base price for December 2018 is \$686.43. Initially any fluctuation of the base bid price, up or down, greater than or equal to five percent (5%) will result in a change order of those items affected by the fluctuation. Once a change order is made, any future fluctuations will be calculated based on the revised base price established in the previous change order.

**Question 1:** Has the Item Number for Adjusting Valve Boxes Full Depth changed from Previous 59.10 to 29.10 or is this a Typo?

**Response 1:** This is a typo, it should read Item 59.10 Adjusting Valve Boxes Full Depth.

**END OF ADDENDUM NO. 1**