

**ADDENDUM ONE
SANITARY SEWER CURED IN PLACE PIPE LINING (CIPP) BLANKET CONTRACT FOR
WASTE RESOURCES DIVISION (WRD)
CONTRACT NO. W-20-018-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Contract Documents

Pre-Bid Meeting Sign-in Sheet attached.

Wednesday, August 26th is the deadline for questions.

Detailed Specifications: Replace “Specifications for Annual *Requirements* Contract to Supply Sanitary Sewer Cured in Place Pipe Lining...” with “Specifications for Annual *Blanket* Contract to Supply Sanitary Sewer Cured In Place Piping...”.

II. Q&A

Questions:

1. Will the Owner/Engineer please provide the budget for this project?
2. Will the Owner/Engineer please provide any previous itemized bid tabulations for projects of similar scope.
3. Will the Owner/Engineer please provide a copy of the current plan holders list?
4. Will the Owner/Engineer please provide the anticipated NTP date for this project?
5. Will the Owner/Engineer please confirm if there are any prevailing wage requirements for this job?
6. Will the Owner/Engineer provide copies of existing CCTV files for pipe segments proposed rehabilitation?
7. What is the LF of each line to be lined?

Answers:

- 1- \$2,000,000 estimate - no guaranteed amount. This is a Blanket contract for unspecified projects that will be determined at a later date.
- 2- No.
- 3- Planholders list will be posted to the City's Purchasing website as it is updated.
- 4- NTP is expected to be 45-60 days after opening of bids.
- 5- None.

6- Existing CCTV files may be provided by the City if in the sole opinion of the City they are in the City's best interest to provide those. The city does not intend to provide those prior to bid, but may provide them to the firm who is awarded the contract if deemed appropriate by the City on a case-by-case basis.

7- Bidders should assume that the contract limit (\$2,000,000) will be evenly distributed across all pipe sizes. This is a blanket contract and will be on an on-call basis. Actual LF of lining and quantity of work will depend on line conditions over the length of the contract. City has provided estimated LF quantities of work on the bid form to use for comparison purposes.

August 21, 2020

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works

SIGN-IN SHEET

PROJECT: OPP ALABAMA PREBID MTG 8/18/20 1130AM

NAME	COMPANY	PHONE	EMAIL
1 BONNIE MUMFORSK	COE	643-6031	BMUMFORSK@CHATTANOOGA.GOV
2 RANDY TAYLOR	COE	718-7509	RTAYLOR@CHATTANOOGA.GOV
3 ROBERT TAYLOR	COE	643-7280	RTAYLOR@CHATTANOOGA.GOV
4 MARK HEIZER	COE	643-7499	MHEIZER@CHATTANOOGA.GOV
5 WILL SHULTON	SWANSON	864-593-7703	WILL_SHULTON@SWANSON.COM
6 DERRICK EAGAN	Granite Tinline	812-583-1532	DERRICK.EAGAN@GTLINC.COM
7 SEAN O'BRYEN	United Rentals	615-394-5098	SOBRYEN@UR.COM
8 LUKE DEWBERRY	United Rentals	205-213-5839	LDEWBERRY@UR.COM
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			
21			
22			