

	<h1>City of Wilson, NC.</h1> <h2>Addendum 1</h2>
<p><u>Please send inquiries and questions about this RFP to:</u></p> <p>Ricky Wilson Purchasing Manager rvwilson@wilsonnc.org</p>	<p>RFP: 2022-11 – Construction Services for EDA Project #04-79-07580</p> <p>RFP Due Date: 07/14/2022 @ 2:00pm</p> <p>Contract Type: Construction & Repair</p>

Failure to acknowledge and return this addendum may subject your bid to be rejected based on the below information.

Vendor: _____

1. Can we have copy of the .kmz file for the proposed fiber routes shown on Page 9 (figure 1), preferably with the aerial vs underground segments in different colors or files? **We do not have a .kmz file to send but the different disciplines of construction are denoted by color in the mapbooks.**
2. Also, it would be important to know whether these individual routes are connecting to existing fiber along the roads feeding into/out of each area. **The individual routes will be connected to a feeder fiber provided by Greenlight so potential bidders only need build from the Hub out (distribution fiber).**
3. Are all materials in stock and ready for deployment? **Materials will be available when construction starts. Greenlight has contingencies in place to maintain the supply of materials throughout the project, as long as there are no unforeseen changes in the market.**
4. Have all permits been obtained for the project? **Greenlight has secured the only railroad permit that is required and will handle any other permits when they are needed according to the construction schedule.**
5. Can a FLORIDA licensed contractor bid the project?
Yes, Out of state bidders/contractors will need to be licensed in North Carolina in order to work in NC so out of state bidders will need to provide documentation that they are working to get all of the required licenses.
6. Please indicate completion time. **Completion date for this project is no later than December 31, 2024.**
7. Who makes available the pole for deployment of the fiber? **All “make ready” work will be completed by Greenlight prior to construction start.**