

ADDENDUM NUMBER ONE
CONSTRUCTION OF THE MOUNTAIN CREEK STREAM RESTORATION
PROJECT NUMBER S-17-028-201
CITY OF CHATTANOOGA

This addendum is an amendment to the Request for Qualification documents for Project Number S-17-028-201 and as such will be made part of the Request for Qualification documents.

The following changes shall be made to the Request for Qualification documents:

I. CLARIFICATION

- Q. Will the City of Chattanooga consider putting the bid off for a week due to specialized subcontractor being out of state and giving them a little extra time to visit the job site?
- A. Yes, the revised bid opening date and time is May 10, 2018, at 2 p.m. local time.
- Q. To handle the existing stream conditions while building the new stream, the city has a pump bypass plan in place. How does the contractor handle a large rainfall event while constructing the new stream? Do we need to build a temporary stream around the new construction or is the water to run over the new construction?
- A. During large storm events the pump bypass is removed and water is allowed to run over the new construction. However, disturbed areas of the channel are to be stabilized to reduce erosion prior to removal of the pump around.
- Q. What should be done with the existing sediment inside the middle and western culverts under Morrison Springs Road?
- A. The sediment should be removed and can be placed on the spoil area. The depth of the sediment is unknown, but each of the two culverts is about 10' wide and 80' long. Payment for this work has been added to the attached, revised Bid Schedule as Line Item #27.

CITY OF CHATTANOOGA, TENNESSEE

April 20, 2018
Date

/s/ Justin Holland, Administrator
Department of Public Works

BID SCHEDULE					
Mountain Creek Stream Restoration					
S-17-028-201					
CHATTANOOGA, TENNESSEE					
DESCRIPTION					
Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
1.	Mobilization/Demobilization	1	LS	\$	\$
2.	Maintenance of Traffic	1	LS	\$	\$
3.	Construction Surveying	1	LS	\$	\$
4.	Clearing and Grubbing	2.5	Acre	\$	\$
5.	EPSC/SWPPP	1	LS	\$	\$
6.	Stream Pump Around System	1	LS	\$	\$
7.	Construction Safety Fence	140	LF	\$	\$
8.	Temporary Silt Fence	850	LF	\$	\$
9.	Construction Entrance	1	EA	\$	\$
10.	Temporary Stream Crossing	1	EA	\$	\$
11.	Tree Protection Fence	200	LF	\$	\$
12.	Grading (1100 CY)	1	LS	\$	\$
13.	Excess Excavated Material Spoil and Compaction (4,800 CY)	1	LS	\$	\$
14.	Step Pool	1	EA	\$	\$
15.	Rock Toe	60	LF	\$	\$
16.	Constructed Riffle	6	EA	\$	\$
17.	Channel Plug	820	CY	\$	\$
18.	Construction Documentation	1	LS	\$	\$
19.	Coir matting	1,400	SY	\$	\$
20.	Bare Root Seedlings	3600	EA	\$	\$
21.	Live Stakes	2400	EA	\$	\$
22.	Brush Mattress	170	LF	\$	\$
23.	Rock Grade Control Vane	4	EA	\$	\$
24.	Rock Cross Vane	4	EA	\$	\$
25.	Permanent Seeding and Mulching	2.5	Acre	\$	\$
26.	Invasive Control	1.5	Acre	\$	\$
27.	Removal of Existing Sediment from Culverts	1	LS	\$	\$
	Subtotal				\$
28.	Cash Allowance – Temporary Access Road	1	LS	\$30,000	\$30,000
	Grand Total				\$

TOTAL BID, INCLUDING ITEMS 1-28, INCLUSIVE

Total Bid \$

Note : Dollar amounts are to be shown in both words and figures. In case of discrepancy, dollar amounts shown in words will govern.

Contractor certifies that he has reviewed the plans and specifications, and that all items of work not specifically listed in the Bid Schedule are included in the prices for the various items listed on the Bid Schedule.

BIDDER:

DATE:

BY:

(Signature) TITLE:

ADDRESS:

CITY:

STATE:

ZIP CODE:

TELEPHONE NUMBER: