
Bid Tabulation Sheet

IFB # 338-19 Veterans Memorial Park - Pavilion, Playground & Multipurpose Field

June 4, 2019

Vertical Earth 

Scroggs & 

Grizzel

Diversified 

Const

Magnum 

Contract

Barnsely 

Construct

ITEM DESCRIPTION
UNIT OF 

MEASURE
TOTAL COST TOTAL COST TOTAL COST TOTAL COST TOTAL COST

Veterans Memorial Park - 

Pavilion, Playground and 

Multi-Purpose Field - Base 

Bid - Without the CIP 

Retaining Wall

Lump Sum $1,762,480.63 $2,198,498.00 $2,265,000.00 $2,392,487.00 $2,490,000.00 

$2,345,152.21 $3,089,695.00 $3,405,000.00 $3,309,258.00 $2,498,000.00 

Structural Soil

Per cubic yard 

additional structure 

soils (based on 

minimum of 25 CY)

$27.31 $20.00 $55.00 $20.00 $30.00 

$8.00 

Per cubic yard 

unforeseen, 

removal and hauloff 

(based on minimum 

of 25 CY)

$8,000.00 

ALTERNATE
UNIT OF 

MEASURE
TOTAL COST TOTAL COST TOTAL COST TOTAL COST TOTAL COST

CURRENT PRO JECT SCO PE TO TAL

CIP Retaining Wall Lump Sum $582,671.58 $891,197.00 $1,140,000.00 $916,771.00 

$30.00 

TBD

ITEM DESCRIPTION
UNIT PRICE 

DESCRIPTION
TOTAL COST TOTAL COST TOTAL COST TOTAL COST TOTAL COST

Slope at 2:1 Without the 

CIP Retaining Wall
Lump Sum $11,541.59 ($40,000.00) ($25,000.00) N/A

$5.00 

Unsuitable Soil $26.52 $17.00 $55.00 $16.00 

Sidewalks
Typical 4” thick (SF)

$31.24 $7.00 $9.00 



Awarded To:  Vertical Earth

Award Date: June 20, 2019

NOTE:  After contract negotiations and adjusted scope the contract total is $1,966,284.25
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