
 
  

 
 
 
Date: June 11, 2020 
 
To: All Prequalified Bidders and Plan Holders 
 
From: Myrna Yarbrough, Purchasing Manager 
 
RE: Addendum 2 to Jackson County Solicitation Number 200007, Apron 
Pavement and Drainage Rehab – Phase 2, Jackson County Airport 
 
1. Addendum 2 is hereby issued to provide additional information on the attached 

documents.                
  

2. All other terms and conditions in Solicitation Number 200007 remain unchanged. 
 
3. Any inquiries concerning Addendum 2 should be made via email to Michael Joseph, 

WK Dickson at mjoseph@wkdickson.com. 
 

4. Jackson County reserves the right to reject any and all proposals, to waive any 
technicalities or irregularities and to award the offer based upon the most responsive, 
responsible submission. 

 
5. Receipt of this Addendum must be acknowledged on page I-57.11 in the Schedule of 

Work of the Contract Documents. 

Jackson County Board of Commissioners 
67 Athens Street 

Jefferson, Georgia 30549 
Phone: (706) 367-6309 
Fax: (706) 708-2505 

Email: myarbrough@jacksoncountygov.com 



Apron Pavement & Drainage Rehab - Phase 2  Addendum No. 2 

ADDENDUM NO. TWO (2) 
 

JACKSON COUNTY SOLICITATION NUMBER 200007 

APRON PAVEMENT & DRAINAGE REHAB ‐ PHASE 2 

WKD Project No.: 20190358.00.AT 
 

JACKSON COUNTY AIRPORT (JCA) 

Jefferson, GA 
 

June 11, 2020 
 

From:  Jackson County Board of Commissioners 

  67 Athens Street 

  Jefferson, GA 30549 
 

To:  All Prequalified Bidders and Plan Holders 
 

This Addendum is hereby made a part of the contract documents and specifications of the above‐

referenced project.  All other requirements of the original specifications and drawings shall remain 

in effect in their respective order.  Acknowledge receipt of this addendum by inserting its number 

and date in the proposal form. 
 

QUESTIONS/CLARIFICATIONS 

1. Q:  How can I schedule a site visit? 

A:  Site visits must be coordinated through the Airport Manager.  Call (706) 367‐1493. 
 

2. Q:  What is your office address for viewing plans?  

A:  Due to coronavirus guidelines, we’re not inviting people to view the plans in‐person at 

our office. Bid packages (plans, contract documents, technical specification) are available 

for free viewing at our Plan Room site at www.wkdickson.com. They are also available for 

free viewing at Jackson County’s Purchasing website. 
 

3. Q:  What is the project budget? 

A:  We will not be publishing a project budget nor an engineer’s estimate for the project. 
 

4. Q:  When will the project start? 

A:  The project is anticipated to start in the August/September 2020 timeframe. 
 

5. Q:  What type of background check is required, since this is an airport project? 

A:  A background check is not required to submit a bid for this project. 
 

6. Q:  On the Schedule of Work bid forms, what does “FAA C‐105” refer to? 

A:  That refers to the federal specification number. 
 

7. A non‐mandatory pre‐bid meeting was conducted via a Microsoft Teams conference call on 

June 4, 2020.  A copy of the pre‐bid meeting minutes is attached as a part of this Addendum. 
 

Receipt of this Addendum must be acknowledged on page I‐57.11 in the Schedule of Work of 

the Contract Documents. 
 

END OF ADDENDUM NO. TWO (2) 
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Jackson County Airport (JCA – Jefferson, GA) 

Apron Pavement & Drainage Rehabilitation, Phase 2 

Jackson County Solicitation No. 200007 

Pre‐Bid Meeting Minutes 

June 4, 2020 @ 9:00 AM 

Microsoft Teams Conference Call 
 

1. Contact Information 

Role 

Organization 
Contact Person  Address  Phone  E‐mail 

Engineer 

WK Dickson 

Michael Joseph 

Project Manager 

2120 Powers Ferry Rd. 

Suite 100 

Atlanta, GA 30339 

(678) 

778‐1035 
mjoseph@wkdickson.com 

Owner 

Jackson County 

Myrna Yarbrough 

Purchasing 

Manager 

67 Athens St. 

Jefferson, GA 30549 

(706) 

367‐6309 
myarbrough@jacksoncountygov.com 

Airport 

Jackson County 

Airport 

Tom Strong 

Airport Manager 

500 Sky Harbor Way 

Jefferson, GA 30549 

(706) 

367‐1493 
tstrong@jacksoncountygov.com 

 

2. RFI Instructions 
 All  requests  for  information  (RFIs)  shall  be  submitted  via  e‐mail  to Michael  Joseph  at 

mjoseph@wkdickson.com.  All RFIs must be received by 5:00 PM EDT on Wed., June 10, 2020. 

 Please note that nothing verbally discussed or answered today is to be considered an official 

response.  If you have a question that you feel is important, please send an RFI via e‐mail, and 

that question/clarification will be addressed in writing and made a part of the Bid Documents. 

 Please note that Addendum #1 was issued earlier this week; and posted to the Jackson County 

Purchasing website and the WK Dickson Plan Room site. 

 

3. Site Visit 
 Please contact the airport at (706) 367‐1493 to arrange for a pre‐bid site visit. 

 Bidders  are  responsible  for  having  visited  the  site  and  familiarized  themselves with  the 

existing conditions prior to submitting a bid. 

 

4. Bid Opening  
 Bid opening will be on Thursday, June 18, 2020 at 10:00 AM EDT in the Finance Director’s 

Conference Room of the Jackson County Administrative Building. 
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 No bids will be accepted after 10:00 AM EDT on Thursday, June 18, 2020.  No exceptions.  The 

Purchasing Manager shall keep the official time. 

 We ask that, due to the ongoing COVID‐19 pandemic, bidders mail, ship, or drop off their bid 

proposals.  The bid opening will be limited to essential Jackson County personnel. 

 

5. General Description of Project/Review Plans 
 Bid packages,  including plans, contract documents, and  technical specs, are only available 

(via download, USB drive, or hard copy) through the Plan Room tab at www.wkdickson.com.  

You may view the bid package documents for free in the Plan Room or on the Jackson County 

Purchasing website; however, you must be a registered plan holder with  the WK Dickson 

Plan Room (i.e. have purchased plans) in order to have your bid considered. 

 The project’s scope of work includes the following: 

a. Crack cleaning and sealing of the southernmost apron area (1,100 LF). 

b. Removal, replacement, and expansion of the asphalt pavement in the T‐Hangar area 

(1,825 tons – 10,129 SY of 3” asphalt over 6” GAB). 

c. Installation of 2 slotted drain pipes (623 LF total), CMP and RCP pipe, 2 DI, and 1 FES. 

d. The existing slotted drain pipe located in T‐Hangar Apron #2 is to remain in place. 

e. Relocation of  existing  Jackson EMC  transformers  and underground utilities  (to be 

accomplished by Jackson EMC personnel). 

f. Grading of 92 LF grass channel near intersection of Parallel Taxiway A and the former 

Runway 9/27. 

 Erosion control measures include the construction entrance, compost filter sock, storm drain 

inlet protection,  inlet sediment traps, slotted board dam retrofits, rip‐rap outlet protection, 

matting blanket, and the stabilization (grassing) of all disturbed areas. 

 Phase  3 work, which  includes  improvements  to  the  Airport Hangar  Road  taxilane  and 

drainage improvements along the former Runway 9/27, is shown for reference only; and is 

not included in this project’s scope of work. 

 

6. Permitting 
 Contractor  is  required  to  apply  for  and obtain  all  state  and/or  local permits necessary  to 

complete the work. 

 

7. Airport Safety 
 Prior  to  starting  construction,  the  contractor  shall  make  themselves  familiar  with  FAA 

Advisory Circular AC 150/5370‐2G, which has been included in the project specifications.  A 

free electronic copy may be downloaded from www.faa.gov. 

 The  contractor  shall not  enter  the Runway  Safety Area  (RSA), Runway Object  Free Area 

(ROFA), Taxiway Safety Area (TSA), or Taxiway Object Free Area (TOFA) without meeting 

the requirements of the plans, specs, and safety protocols. 

 Temporary lighted barricades will be necessary at the intersection of Parallel Taxiway A and 

the former Runway 9/27 when work is being performed inside the TOFA (grass channel). 

 Temporary lighted barricades will be necessary at the intersection of Airport Hangar Road 

and the former Runway 9/27 to prevent aircraft from entering the active construction area. 

 Equipment height will be limited to 15’.  Any equipment exceeding 15’ in height must receive 

prior permission from the Engineer before mobilizing. 

 No debris of any nature shall be allowed outside of the construction areas. 
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8. Contract Time 
 Contract time is 75 consecutive calendar days. 

 Tentative schedule is as follows: 

a. Bid opening Thursday, June 18. 

b. Once bids are received and processed, a Recommendation of Award will be made to 

Jackson County by WK Dickson no later than the week of June 22‐26. 

c. Upon acceptance of  the recommendation by  the County, WK Dickson will prepare 

and issue a Notice of Award, then prepare the contract between County & Contractor. 

d. Contract Documents executed by Contractor & County (approx. 30 days). 

e. Pre‐construction meeting and Notice to Proceed anticipated in Aug./Sept. 2020. 

 Liquidated Damages:  $500 per calendar day. 

a. Liquidated Damages may be assessed if Contractor does not achieve final completion 

(not  substantial  completion),  as determined  by  the Engineer  and  Jackson County, 

within the contract period. 

 

9. Bid Proposal 
 Submit entire proposal section  (currently  I‐54  to  I‐73.2), provided separately, according  to 

“Instructions to Bidders”.  Ensure that all required forms are properly completed. 

 A DBE participation goal of 7.27% has been set for this project.  Bidders must demonstrate a 

good faith effort to solicit participation by state‐certified DBE contractors, subcontractors, and 

suppliers.   Please  complete  all  required  forms,  including  a Letter  of  Intent  for  each DBE 

subcontractor or supplier. 

 The project  is  being  funded,  in part,  by  Federal  funds.   Therefore,  all  applicable  Federal 

requirements (such as the Davis‐Bacon Act and Buy American) are in place. 

 Must be properly licensed in the State of Georgia to submit a bid proposal; license number is 

to be listed on the outside of the proposal envelope. 

 GDOT prequalification as a general contractor is not required for this project. 

 A 5% bid bond is required. 

 

10. Bid Award 
 An award of any contract is subject to the availability of Federal, State, and/or local funding. 

 It is anticipated that the contract award will be made to the lowest responsive and responsible 

bidder if an award is made. 

 Jackson County reserves the right to reject any or all bids, to waive informalities and minor 

irregularities, and to accept the bid deemed to be in the best interest of the County. 

 Bid proposals are valid for 120 calendar days. 

 

11.   Construction 
 Contractor  will  be  responsible  for  field‐locating  and  marking  all  property  lines  and 

construction limits prior to commencing construction activities. 

 The  staging  area  and  construction  entrance may  be  relocated  to  the  area  adjacent  to  the 

proposed stockpile area. 

 Contractor will be responsible for field‐locating and marking all existing above‐ground and 

underground  utilities  in  the  project  area  prior  to  commencing  construction  activities.  

Contractor shall be responsible for the costs associated with the procurement of any necessary 

private utility location services. 
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 An  as‐built  survey will  be  prepared  by WK Dickson.   However,  the  contractor will  be 

responsible for providing record drawings indicating any completed work that varied from 

the construction plans. 

 

12. Questions/Comments 
 Reminder:  All  RFIs  must  be  submitted  via  e‐mail  to  Michael  Joseph  at 

mjoseph@wkdickson.com.  RFIs must be submitted by 5:00 PM EDT on Wed., June 10, 2020. 

 Pre‐bid meeting minutes with a “sign‐in sheet” will be distributed to all e‐mail addresses that 

accepted this meeting request. 

 

13. Meeting Attendees 
 Following is a list of people who requested access to the pre‐bid meeting: 

Name  Representing  E‐mail 

Cornelia Spence 
C. & S. Construction 

and Consulting, Inc. 
spence_cornelia53@yahoo.com 

Ben Colson  GP’s Enterprises, Inc.  estimating@gpsent.com 

Tom Strong  Jackson County Airport  tstrong@jacksoncountygov.com 

Matthew Baker  Pittman Construction  mbaker@pittman‐construction.com 

Philip Thompson  Pittman Construction  pthompson@pittman‐construction.com 

Jamie Matlock  Project Builders, Inc.  jamie@projectbuilders.com 

Brad Fermanich  WK Dickson  bfermanich@wkdickson.com 

Michael Joseph  WK Dickson  mjoseph@wkdickson.com 
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