



Jackson County Board of Commissioners

67 Athens Street
Jefferson, Georgia 30549
Phone: (706) 367-6309
Fax: (706) 708-2505
Email: myarbrough@jacksoncountygov.com

Date: June 1, 2020

To: All Prequalified Bidders and Plan Holders

From: Myrna Yarbrough, Purchasing Manager

RE: Addendum 1 to Jackson County Solicitation Number 200007, Apron Pavement and Drainage Rehab – Phase 2, Jackson County Airport

1. Addendum 1 is hereby issued to provide additional information on the attached documents.
2. All other terms and conditions in Solicitation Number 200007 remain unchanged.
3. Any inquiries concerning Addendum 1 should be made via email to Michael Joseph, WK Dickson at mjoseph@wkdickson.com.
4. Jackson County reserves the right to reject any and all proposals, to waive any technicalities or irregularities and to award the offer based upon the most responsive, responsible submission.
5. Receipt of this Addendum must be acknowledged on page I-57.11 in the Schedule of Work of the Contract Documents.

ADDENDUM NO. ONE (1)

JACKSON COUNTY SOLICITATION NUMBER 200007
APRON PAVEMENT & DRAINAGE REHAB - PHASE 2
WKD Project No.: 20190358.00.AT

JACKSON COUNTY AIRPORT (JCA)
Jefferson, GA

June 1, 2020

From: Jackson County Board of Commissioners
67 Athens Street
Jefferson, GA 30549

To: **All Prequalified Bidders and Plan Holders**

This Addendum is hereby made a part of the contract documents and specifications of the above-referenced project. All other requirements of the original specifications and drawings shall remain in effect in their respective order. Acknowledge receipt of this addendum by inserting its number and date in the proposal form.

QUESTIONS/CLARIFICATIONS

1. Q: Which line item is best suited for General Conditions, such as OH&P, labor burden, supervision, etc.?

A: As this is a unit price contract, the bid prices for each pay item need to reflect the full compensation to complete the work, including furnishing all materials, installation of materials, and for all necessary labor, equipment, tools, and incidentals.

CONTRACT DOCUMENT & TECHNICAL SPECIFICATION REVISIONS

1. REVISE Proposal as follows:
 - a. REVISE page I-55, 6th paragraph regarding Time of Performance to read "75 calendar days".
2. REPLACE the Schedule of Work section in its entirety with the attached revised Schedule of Work (pages I-57.1 to I-57.12).
3. RENUMBER page I-55 Bid Bond to page I-58.
4. RENUMBER page I-56 to page I-59.
5. RENUMBER page I-57 Equal Employment Opportunity (EEO) Report Statement to page I-60.
6. RENUMBER page I-58 Disadvantaged Business Enterprise (DBE) to page I-61.

7. ADD page I-73.1, "Contractor Affidavit" form for illegal immigration. Please see the form attached to this addendum.
8. ADD page I-73.2, "Subcontractor Affidavit" form. Please see the form attached to this addendum.
9. REVISE Contract as follows:
 - a. REVISE page I-74, under section Specifications and Contract Documents to read "Contract Time: 75 Calendar Days".
10. REVISE Division II – General Provisions as follows:
 - a. REVISE page GP-34, section 80-08. The table that states the "Allowed Construction Time" shall read "75 calendar days".
 - b. REVISE page GP-34, section 80-08, 2nd paragraph regarding the maximum construction time to read "75 calendar days".
11. REVISE Division III- Special Provisions as follows:
 - a. REVISE page III-27, section 23, contract time to read "75 calendar days".
12. REVISE FAA Specification P-152 (Excavation, Subgrade, and Embankment) as follows:
 - a. REVISE page P-152-8, Method of Measurement section in its entirety to read as follows:

"Measurement for payment specified by the cubic yard shall be computed by the comparison of digital terrain model (DTM) surfaces for computation of neat line design quantities. After completion of all excavation operations and prior to the placing of base or subbase material, topsoiling, and seeding/mulching, the final excavation shall be measured and paid for by the quantity of cubic yards of unclassified excavation as shown in the plans and schedule of work."
13. REVISE FAA Specification D-701 (Pipe for Storm Drains and Culverts) as follows:
 - a. Materials
 - i. REVISE section 701-2.2 to add the following to the list of construction standards:
 - "AASHTO M36 - Standard Specification for Corrugated Steel Pipe, Metallic-Coated, for Sewers and Drains"
 - "AASHTO M245 - Standard Specifications for Corrugated Steel Pipe, Polymer-Precoated, for Sewers and Drains"
 - "AASHTO M246 - Standard Specifications for Steel Sheet, Metallic-Coated and Polymer-Precoated, for Corrugated Steel Pipe"
 - ii. ADD new section titled "701-2.11 Corrugated metal pipe" as follows:

"701-2.11 Corrugated metal pipe. Corrugated metal pipe shall be 16 gauge polymer-coated and conform to the requirements of AASHTO M36, AASHTO M245, and AASHTO M246. Pipe shall have 2 2/3" x 1/2" corrugation."
 - b. Basis of Payment
 - i. REVISE section 701-5.1 to read "...18" diameter CMP, 16 gauge polymer coated."

- ii. REVISE Item 701-5.1 to read “18 inch diameter CMP, 16 gauge polymer coated – per linear foot”
14. REVISE FAA Specification T-908 (Mulching) as follows:
- a. Method of Measurement
 - i. REVISE section 908-4.1 to read “Hydraulic mulch with tackifier and temporary mulch...”.
 - b. Basis of Payment
 - i. REVISE section 908-5.1 to read “...hydraulic mulch with tackifier and temporary mulch”.
 - ii. ADD pay item T-908-5.2 for Temporary Mulch – per acre or fraction thereof.

PLAN SET REVISIONS/CLARIFICATIONS

- 1. REPLACE sheet 1 in its entirety with the attached revised sheet 1.
- 2. REVISE sheet 3 as follows:
 - a. REVISE the Construction Phasing table to read “75 calendar days” for Phase 2.
 - b. REVISE the Liquidated Damages note to read “75 calendar days” for Phase 2.
- 3. REVISE sheet 7 as follows:
 - a. REVISE note 29 to read Phase 2 estimated completion date of “10/15/2020”.
 - b. REVISE note 29 to read Phase 2 project duration to be “75 calendar days”.
- 4. REPLACE sheet 17 in its entirety with the attached revised sheet 17.
- 5. REPLACE sheet 18 in its entirety with the attached revised sheet 18.
- 6. ADD sheet 19.1. Please see sheet 19.1 attached to this addendum.
- 7. ADD sheet 19.2. Please see sheet 19.2 attached to this addendum.
- 8. REPLACE sheet 21 in its entirety with sheet 21.1. Please see sheet 21.1 attached to this addendum.

Receipt of this Addendum must be acknowledged on page I-57.11 in the Schedule of Work of the Contract Documents.

END OF ADDENDUM NO. ONE (1)

Item No. & Spec.	Description and Unit Price in Words	Quantity	Unit	Unit Price	Extended Total
Schedule I					
1 FAA C-105	Mobilization @ (write in words) _____	1	LS	_____	_____
2 FAA C-102	Temporary Construction Exit, including installation, maintenance, and removal @ (write in words) _____	1	EA	_____	_____
3 FAA C-102	Temporary Compost Filter Sock, including installation, maintenance, and removal @ (write in words) _____	802	LF	_____	_____
4 FAA C-102	Temporary Storm Drainage Inlet Protection, including installation, maintenance, and removal @ (write in words) _____	2	EA	_____	_____
5 FAA C-102	Temporary Excavated Inlet Sediment Trap Storm Drainage Inlet Protection, including installation, maintenance, and removal @ (write in words) _____	1	EA	_____	_____
6 FAA C-102	Temporary Slotted Board Dam with Stone Retrofit, including installation, maintenance, and removal @ (write in words) _____	2	EA	_____	_____
7 FAA C-102	Permanent Rip Rap Outlet Protection, including installation and maintenance @ (write in words) _____	9	SY	_____	_____

Intentionally Left Blank

**SCHEDULE OF WORK
APRON PAVEMENT DRAINAGE REHABILITATION
PHASE 2**

Item No. & Spec.	Description and Unit Price in Words	Quantity	Unit	Unit Price	Extended Total
Schedule I					
8 FAA C-102	Permanent Slope Stabilization Matting Blanket, including installation and maintenance @ (write in words) _____ _____	172	SY	_____	_____
9 FAA P-101	Bituminous Pavement Removal @ (write in words) _____ _____	8,981	SY	_____	_____
10 FAA P-101	Remove Existing 15" CMP @ (write in words) _____ _____	100	LF	_____	_____
11 FAA P-101	Remove Existing Drainage Structure @ (write in words) _____ _____	1	EA	_____	_____
12 FAA P-101	Joint and Crack Repair and Seal @ (write in words) _____ _____	1,100.0	LF	_____	_____
13 FAA P-152	Unclassified Excavation @ (write in words) _____ _____	2,576	CY	_____	_____
14 FAA P-209	Crushed Aggregate Base Course, 6in Depth @ (write in words) _____ _____	2,040	CY	_____	_____

Intentionally Left Blank

**SCHEDULE OF WORK
APRON PAVEMENT DRAINAGE REHABILITATION
PHASE 2**

Item No. & Spec.	Description and Unit Price in Words	Quantity	Unit	Unit Price	Extended Total
Schedule I					
15 GDOT 402	Recycled Asphaltic Concrete 12.5mm, Group I or II, including bituminous materials and hydrated lime @ (write in words) _____ _____	1,825	TN	_____	_____
16 FAA P-602	Bituminous Prime Coat @ (write in words) _____ _____	3,060	GAL	_____	_____
17 FAA P-603	Bituminous Tack Coat @ (write in words) _____ _____	1,521	GAL	_____	_____
18 FAA P-620	Runway & Taxiway Marking, Permanent, Yellow, Reflective with Microbicide @ (write in words) _____ _____	449	SF	_____	_____
19 FAA P-620	Runway & Taxiway Marking, Temporary, Yellow, Non-Reflective with Microbicide @ (write in words) _____ _____	449	SF	_____	_____
20 FAA D-701	18" Diam. CMP, 16 gauge polymer coated @ (write in words) _____ _____	183	LF	_____	_____
21 FAA D-701	18" Diam. Class IV RCP @ (write in words) _____ _____	73	LF	_____	_____

Intentionally Left Blank

**SCHEDULE OF WORK
APRON PAVEMENT DRAINAGE REHABILITATION
PHASE 2**

Item No. & Spec.	Description and Unit Price in Words	Quantity	Unit	Unit Price	Extended Total
Schedule I					
22 FAA D-702	Slotted Drain with 18" Diam. Pipe, including all appurtenances @ (write in words) _____ _____	312	LF	_____	_____
23 FAA D-702	Slotted Drain with 24" Diam. Pipe, including caps, transition sleeves, and all appurtenances @ (write in words) _____ _____	311	LF	_____	_____
24 FAA D-702	24" Diam. Elbow for Slotted Drain, including transition sleeves and all appurtenances @ (write in words) _____ _____	2	EA	_____	_____
25 FAA D-702	Concrete for Slotted Drain Backfill @ (write in words) _____ _____	108	CY	_____	_____
26 FAA D-751	4'x4' Drop Inlet, 0'-10' Depth @ (write in words) _____ _____	1	EA	_____	_____
27 FAA D-751	4'x4' Drop Inlet with Concrete Apron, 0'-10' Depth @ (write in words) _____ _____	1	EA	_____	_____
28 FAA D-752	18" Concrete Flared End Section @ (write in words) _____ _____	1	EA	_____	_____
29 FAA D-752	Modify Existing Drainage Structure @ (write in words) _____ _____	1	EA	_____	_____

Intentionally Left Blank

**SCHEDULE OF WORK
APRON PAVEMENT DRAINAGE REHABILITATION
PHASE 2**

Item No. & Spec.	Description and Unit Price in Words	Quantity	Unit	Unit Price	Extended Total
30 FAA T-901	Permanent Grassing, including seed, lime, fertilizer, and mulch @ (write in words) _____ _____	0.7	AC	_____	_____
31 FAA T-905	Topsoil Placement @ (write in words) _____ _____	556	CY	_____	_____
32 FAA T-908	Hydraulic Mulch with Tackifier @ (write in words) _____ _____	0.7	AC	_____	_____
33 FAA T-908	Temporary Mulch @ (write in words) _____ _____	2.6	AC	_____	_____
34	Remove/relocate existing underground electrical utilities & transformers (Jackson EMC) @ (write in words) _____ _____	1	ALW	\$3,585.00	\$3,585.00
TOTAL BID					_____

The Owner reserves the right to award and/or reject any or all schedules of work.

CONTRACT TIME: 75 CALENDAR DAYS
Liquidated Damages \$500.00 per Calendar Day
DBE Goal is 7.27%

Intentionally Left Blank

**SCHEDULE OF WORK
APRON PAVEMENT DRAINAGE REHABILITATION
PHASE 2**

Respectfully Submitted,

Contractor

Address

BY

Title

Date

DATE: _____

Current GA Contractor

License No.: _____

ACKNOWLEDGEMENT OF ADDENDA

NO. SIGNATURE

1. _____
2. _____
3. _____
4. _____

Intentionally Left Blank

Illegal Immigration Reform and Enforcement Act of 2011
CONTRACTOR AFFIDAVIT UNDER O.C.G.A. §13-10-91(b)(1)

The Jackson County Board of Commissioners and Contractor agree that compliance with the Illegal Immigration Reform and Enforcement Act of 2011 are conditions of this Agreement for the physical performance of services.

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-10-91, stating affirmatively that the individual, firm, or corporation which is engaged in the physical performance of services on behalf of the Jackson County Board of Commissioners has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the contract period and the undersigned contractor will contract for the physical performance of services in satisfaction of such contract only with subcontractors who present and affidavit to the contractor with the information required by O.C.G.A. §13-10-91(b). Contractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:

E-Verify Employment Eligibility Verification User Identification Number

Date of Authorization to Use Federal Work Authorization Program

NAME OF CONTRACTOR

Name of Project

Jackson County Board of Commissioners
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _____, _____, 20_ in _____ (City), _____ (State).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE _____ DAY OF _____, 20_____

Notary Public

My Commission Expires: _____

SUBCONTRACTOR AFFIDAVIT

The Jackson County Board of Commissioners and Subcontractor agree that compliance with the requirements of O.C.G.A. §13-10-91 and Rule 300-10-1-.02 of the Rules of the Georgia Department of Labor are conditions of this Agreement for the physical performance of services.

By executing this affidavit, the undersigned Subcontractor verifies its compliance with O.C.G.A. §13-10-91, *stating affirmatively that the individual, firm, or corporation which is contracting with _____, a Contractor contracting with the Jackson County Board of Commissioners, has registered with and is participating in the federal work authorization program known as "E-Verify", web address <https://e-verify.uscis.gov/enroll/> operated by the United States Citizenship and Immigration Services Bureau of the United States Department of Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), P.L. 99-603], in accordance with the applicability provisions and deadlines established in O.C.G.A. §13-10-91.* The undersigned Subcontractor also verifies that he/she/it is using and will continue to use the federal work authorization program throughout the contract period.

The undersigned Subcontractor agrees that, should it employ or contract with any other subcontractor(s) in connection with the physical performance of services pursuant to the contract with the Jackson County Board of Commissioners, Subcontractor will secure from such subcontractor(s) similar verification of compliance with O.C.G.A. §13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially similar form. Subcontractor further agrees the Subcontractor will advise the Jackson County Board of Commissioners of the hiring a new subcontractor and will provide Jackson County Board of Commissioners with a Subcontractor Affidavit attesting to the Subcontractor's name, address, user identification number, and date of authorization to use the Federal Work Authorization Program within five (5) days of the hiring before the Subcontractor begins working on the Project. Subcontractor also agrees to maintain all records of such compliance for inspection by Jackson County Board of Commissioners at any time and to provide a copy of each such verification to the Jackson County Board of Commissioners at the time the subcontractor(s) is retained to perform such services.

E-Verify Employment Eligibility Verification User Identification Number

Date of Authorization to Use Federal Work Authorization Program

Subcontractor Name

Date

Title of Authorized Officer or Agent of Subcontractor

Signature and Printed Name of Authorized Officer or Agent of Subcontractor

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE _____ DAY OF _____,
20____

Notary Public

My Commission Expires: _____

*As of the effective date of O.C.G.A. §13-10-91, the applicable federal work authorization program is the "EEV / Basic Pilot Program" operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA). **Authority O.C.G.A. §13-10-91**

