



**HIGHLANDS COUNTY
BOARD OF COUNTY COMMISSIONERS
(HCBCC)
PURCHASING DIVISION**

DATE: October 4, 2019

BID NO. ITB 19-018 ADDENDUM No. 2

Project.: East Interlake Boulevard Resurfacing, Highlands County Project 16066

This addendum is being issued to address question(s) received.

Questions and Answers:

1. Has a formal number of contract days has been established?

Answer: As of today, the Notice to Proceed is scheduled to be issued on January 6, 2020, to be substantially completed by March 1st, 2020, and completed by April 1, 2020 or 55 days to substantial completion and 85 days to final completion.

2. What are concerns with MOT?

Answer: The MOT, which is now called temporary traffic control (TTC) must be maintained safely due to the grade schools, college and many businesses located near or along Interlake Boulevard. Contractor is responsible to keep the businesses and schools informed of the project schedule. Contractor is also responsible for gaining approval of the TTC by Highlands County Project Manager two (2) days prior to commencing work.

3. How will requests for asphalt be made?

Answer: To gain asphalt from the County Road and Bridge, Highlands County Project Manager and Road and Bridge Director must be notified two (2) days prior to pick up.

4. How will the Railroad tie into the road?

Answer: The railroad crossing has been reconstructed, therefore Contractor is responsible for connecting roadway and sidewalk to new railroad crossing. It is possible that the South Central Florida Express will provide a flagger for closure of railroad; but due to the use of this track, it is possible we may explore shutting it down for a short period.