

**SUPPLEMENTAL INFORMATION
ADDENDUM NO. 1**

PROJECT: ITB No. 19-004
Old Augusta Road Restriping

CONTACT: Fiona Charleton, Purchasing Agent
912-754-2159 fcharleton@effinghamcounty.org

DATE ISSUED: February 4, 2019

ITB No.19-004 dated January, 2019 is hereby amended as noted herein: BIDDER TO ACKNOWLEDGE RECEIPT OF ADDENDUM BY SIGNING ON THE SIGNATURE LINE BELOW AND INCLUDING A COPY WITH SUBMITTED BID. FAILURE TO DO SO MAY, AT THE OWNER'S DISCRETION, SUBJECT THE BIDDER TO DISQUALIFICATION

Not doing railroad crossings.

Not re-doing chevrons only outside white stripes on both sides and sashed white stripe between turn lanes on Hwy 21 end of Old Augusta Road solid yellow starts at end of split center – NO HASHINGS.

2 or 3 turn lanes – leave them off.

No stop bars on side roads.

No handwork – no arrows, just long line.

RPM's – 40ft spacing.

Reflectivity readings of 30 and 180 days

SP150 – Traffic Control dated February 01, 2017 (at the end of the published ITB) is the most recent edition.

Page 01100-2 states:

“The Completion Date for this Contract shall be 45 calendar days from the date of the NOTICE TO PROCEED”

Replace with:

“The Completion Date for this Contract shall be 90 calendar days from the date of the NOTICE TO PROCEED”

THIS SECTION INTENTIONALLY LEFT BLANK

Replace page 01250-3 with this page

ARTICLE 5 - BASIS OF BID

Old Augusta Road Striping HWY 21 TO Georgia Pacific Turn Lanes					
Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Price
150-1000	TRAFFIC CONTROL	LS	1	\$	\$
653-1501	THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE	LF	67,350	\$	\$
653-1502	THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, YELLOW	LF	49,950	\$	\$
653-3501	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, WHITE	GLF	2,640	\$	\$
653-3502	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW	GLF	13,875	\$	\$
654-1002	RAISED PVMT MARKERS TP 1, TP 2 AND TP 3	EA	3,375	\$	\$
Total of all Bid Prices					\$

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ARTICLE 6 - TIME OF COMPLETION

- 6.01 Bidder agrees to commence work within ten (10) days after the Notice to Proceed is issued and to complete all Work within **90** calendar days after the 10 day period.
- 6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 - ATTACHMENTS TO THIS BID

- 7.01 The following documents are submitted with and made a condition of this Bid:
- A. Required Bid security in the form of _____;
 - B. List of Proposed Subcontractors (Attachment G);
 - C. Evidence of authority to do business in the state of the Project;
 - D. Drug Free Workplace Certification (Attachment A);

Replace page 01350-2 with this page

ARTICLE 5 – CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, below: *For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:*

Old Augusta Road Striping HWY 21 TO Georgia Pacific Turn Lanes					
Item No.	Description	Unit	Estimated Quantity	Bid Unit Price	Bid Price
150-1000	TRAFFIC CONTROL	LS	1	\$	\$
653-1501	THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE	LF	67,350	\$	\$
653-1502	THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, YELLOW	LF	49,950	\$	\$
653-3501	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, WHITE	GLF	2,640	\$	\$
653-3502	THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW	GLF	13,875	\$	\$
654-1002	RAISED PVMT MARKERS TP 1, TP 2 AND TP 3	EA	3,375	\$	\$
Total of all Bid Prices					\$

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities. Estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Engineer.

ARTICLE 6 – PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Section 1.30 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment on or about the **25th** day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below as long as the pay request is received by the **1st** of the month. All such payments will be measured based on the number of units completed times the unit price of each completed unit.

Addendum No.1
ITB No. 19-004 – Old Augusta Road Restriping

All other terms and conditions in ITB 19-004 remain unchanged.

Effingham County reserves the right to reject any and all proposals, to waive any technicalities or irregularities and to award the offer based upon the most responsive, responsible submission.

Please sign receipt of this Addendum No. 1 below:

Print Name

Signature

Date

END OF ADDENDUM NO. 1

PRE-BID SITE VISIT AND MEETING SIGN IN SHEET

PROJECT : ITB No. 19-004 – Old Augusta Road Restriping

MEETING TIME AND DATE : 11.00am on Tuesday 01-29-19

Name – PLEASE PRINT	Arrival Time	Company – Name and Address	Phone	Email – PLEASE PRINT
Chris Hutchings		Effingham County Board of Commissioners, 601 N Laurel Street, Springfield, GA 31329	912-754-2125	chutchings@effinghamcounty.org
XXXXXXXXXX		XXXXXXXXXXXXXXXXXXXXXXXXXXXX XXXXXXXXXXXXXXXXXXXXXXXXXXXX	XXXXXXXXXX5	XXXXXXXXXXXXXXXXXXXXXX
Fiona Charleton		Effingham County Board of Commissioners, 601 N Laurel Street, Springfield, GA 31329	912-754-2159	fcharleton@effinghamcounty.org
Dan McFee		EOM for Effingham County Board of Commissioners, 601 N Laurel Street, Springfield, GA 31329	912-754-2125	DMcFee@eomworks.com
Donnie Kick		PEEK PAVEMENT MARKING 4600 PEEK INDUSTRIAL DR COLUMBUS, GA 31909	706-570-6307	dkick@peek-safety.com
Seth Perryman		Roadside Specialties, LLC 104 Main Street Blackshear, GA 31516	678-982-4440	seth@roadside-specialties.com
Doug Massey		Midstate Const. & Striping PO Box 1571 Perry, GA 31069	478-955-5054	Dmassey@midstates.com