

**ADDENDUM ONE
STORM STATION 1 REPLACEMENT OF MOTOR CONTROL CENTER (MCC)
CONTRACT NO. W-20-004-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Contract Documents

Replace Section 301 Bid Schedule with Section 301 Bid Schedule attached.

II. Site Visit

Site visit to be held at Storm Station 1 located at the corner of Shallowford Road and North Moore Road at the rear of the Kangaroo Gas Station on Tuesday, March 3, 2020 at 1:30 p.m. EST.

September 25, 2019

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works

BID SCHEDULE

Storm Station 1 Replace Motor Control Center

Project No. W-20-004-201

City of Chattanooga, Tennessee

Item No.	Description	Unit	Est. No. of Units	Total
1	Mobilization	Lump Sum	1	_____
2	Demo and Remove Existing Motor Control Center (MCC) per Demo Sheer E2 and Specifications Section 260505 Selective Demolition for Electrical.	Lump Sum	1	_____
3	Installation of the New Motor Control Center (MCC) per Plan Sheets E1, E3-E6 and remaining Detailed Specifications (Complete-In-Place)	Lump Sum	1	_____
4	Controls Integration (Complete-In-Place)	Lump Sum	1	_____
Total Base Bid				_____

Provide Integrator's Name

SIGN-IN SHEET

PROJECT: STORM SEWER STATION 1 10AM 2/26/20 DNE, ZG

	NAME	COMPANY	PHONE	EMAIL
1	Curtis Jenkins	Nanco Electric Co	423-543-1913	cjenkins@nancoelectric.com
2	John Kepner	city	423-421 4668	john.kepner@cityofchattanooga.gov
3	Arnon Lyman	AED	423-595-7516	arnon.lyman@aedinc.com
4	Randy Taylor	city	423-718-7505	rtaylor@cityofchattanooga.gov
5	BONNIE MUMFORD BOSSON	city	643 6031	bmumford@chattanooga.gov
6	BONNIE MALONE	city	643 6188	bmalone@chattanooga.gov
7	DEBBIE TALLEY	city	643 4239	dtalley@chattanooga.gov
8	Don Douglas	city	689 600 1806	ddouglas@chattanooga.gov
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				