
3/15/2024
Preliminary Estimate Estimated VE Cost Estimated VE Savings 

1010 General Conditions 9,375.00$                            9,375.00$                             -$                                      
1020 Permit / Fees By Owner By Owner By Owner
1080 General Labor 68,738.00$                          68,738.00$                           -$                                      
1090 Architectural / Engineering By Owner By Owner By Owner
1510 Site Safety & Maintenance 6,054.50$                            6,054.50$                             -$                                      
2200 Sitework 30,787.68$                          30,787.68$                           -$                                      
2800 Landscaping By Owner By Owner By Owner
2800 Demolition -$                                      -$                                      -$                                      
3100 Concrete 54,618.00$                          54,618.00$                           -$                                      
4100 CMU Masonry 21,750.00$                          21,750.00$                           -$                                      
5100 Structural Steel 20,000.00$                          20,000.00$                           -$                                      
6051 Exterior Brick Cladding 23,680.00$                          11,366.40$                           12,313.60$                           
6100 Wood Framing Labor 16,363.15$                          16,363.15$                           -$                                      
6400 Cabinets & Tops 35,200.00$                          35,200.00$                           -$                                      
7100 Roofing 24,960.00$                          24,960.00$                           -$                                      
7200 Insulation 4,222.00$                            4,222.00$                             -$                                      
8100 Storefront Windows &  Doors 33,110.00$                          19,866.00$                           13,244.00$                           
8800 HM Doors / Frames / Hardware 9,000.00$                            9,000.00$                             -$                                      
9250 Metal Framing / Insulation / Drwall 27,900.00$                          27,900.00$                           -$                                      
9500 Acoustical Grid & Ceiling 7,526.75$                            7,526.75$                             -$                                      
9600 Flooring 7,199.50$                            5,399.63$                             1,799.88$                             
9900 Painting 15,142.50$                          15,142.50$                           -$                                      

10000 Specialties 1,525.00$                            1,525.00$                             -$                                      
10800 Metal Walks 63,200.00$                          44,240.00$                           18,960.00$                           
15300 Fire Sprinkler System Not Required Not Required Not Required
15400 Plumbing 15,299.59$                          15,299.59$                           -$                                      
15500 HVAC & Controls 19,635.00$                          19,635.00$                           -$                                      
16100 Electrical 30,112.24$                          30,112.24$                           -$                                      
16700 P&P Bond Not Required Not Required Not Required
19500 Contractor Fee 43,631.91$                          39,926.52$                           3,705.40$                             

*ON BEHALF OF RILEY PALMER CONSTRUCTION COMPANY, VALUES REPRESENTED ABOVE

Value Engineering 3/15/2024Apalachicola Bay Charter Schools Division:
Description

Total Preliminary Estimate: 589,030.83$                 50,022.87$                    539,007.95$                  

ARE PURELY ESTIMATED BASED OFF OF CURRENT DATA. THESE VALUES ALSO ASSUME
THAT ALL PRODUCTS THAT THE PROPOSAL REPRESENTS ARE AVALIABLE IN CURRENT
MARKET AT THE TIME OF PURCHASE. ESTIMATE TOTALS ARE STRICTLY FOR BUDGET 

PURPOSES AND DO NOT REFLECT EXACT PROJECT COSTS, NOR ASSUME ANY
UNFORSEEN CONDITIONS THAT MAY NEED TO BE ADDRESSED DURING THE PROJECT.*


