

**ADDENDUM NUMBER TWO
RFQ FOR WET WEATHER COMBINED SEWER STORAGE – PHASE I
CONTRACT NO. W-17-004**

CITY OF CHATTANOOGA, TENNESSEE

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Q&A:

Q1: According to the EPA website, the proposed location for this project, address 159 Hamm Road, is a Brownfield site. Has the site already been remediated, or is this to be part of this project? There was no mention in the RFQ of a Brownfield site investigation, permitting or remediation.

A1: It is not known if any remediation has been performed at this time. While it was not specifically mentioned in the RFQ, it is the City's intent to have the Brownfield site investigation as part of the PER.

Q2: Are the new 40 MGD pump station and 10 MGD wet weather storage both going to be on the 159 Hamm Road location? This was not made completely clear in the pre-submittal meeting.

A2: The 10 MG tank will be located on the 159 Hamm Road site. The feasibility of the 40 MGD pump station on the 159 Hamm Road site, or near the existing IRPS should be included in the PER.

Q3: Is there any possibility for a deadline extension for this RFQ submittal date?

A3: Currently, this project is the schedule driver for a SRF loan package. The deadline will not be extended.

February 27, 2017

/s/Justin Holland, Administrator
City of Chattanooga
Department of Public Works