



WILLIAMSON COUNTY GOVERNMENT

January 15, 2020

Addendum #2

**PBA Owner's Representative- Juvenile, ALC, Jail, Sheriff Administrative
RFP Due January 23, 2020, 2:00 p.m.**

Williamson County has received the following questions:

Will one construction manager be hired for the full scope of projects? *This has not been determined.*

How will the design be approved? *The owner's representative and architect will work with the director/elected official and using the finalized master plan, develop a design for each phase. A construction manager will be brought in early in the process for budgeting and value engineering. Once estimated cost is determined, Williamson County will review for budgetary purposes and final design will be approved and presented to the Williamson County PBA.*

Are there program committees established in addition to the PBA? *No*

Williamson County will make available a power point presentation regarding the Juvenile Services/ALC and Jail that was presented to the PBA on 12/3/19. If you are interested in reviewing, please email me at leslie.mitchell@williamsoncounty-tn.gov and I will email the document.

