

Responses to Inquiries

22-7-3

**Engineering, Design and Bid Assistance for Sewer Separation, Water Main Installation, and Roadway Improvements in the Old North-Oak-Chestnut Section
8/9/2022**

Inquiry submitted by	Inquiry	Response	Response From
Phil Vitkus ESI Consultants	Was the sanitary sewer and storm water separated on these two streets? So that we don't have to design the mains for these streets?	Yes - Addison Road and Lake Street were partially separated and improvements were made during previous projects. You don't have to include them in the scope of work.	Rick Federighi, Director of Public Works Village of Addison
Phil Vitkus ESI Consultants	If so, when they were designed and installed, were stubs extended from these mains so that we can tie into them from Oak Street and Chestnut?	New water main on both Addison Road and Lake Street have stubs. It is assumed that the new separate storm and sanitary sewers on those two roads do not have stubs. In addition, any of the newer businesses along Addison Road and Lake Street should have copper service lines, and separate sanitary and storm sewer stubs (even if they currently connect to the same "combined" sewer behind the buildings).	Rick Federighi, Director of Public Works Village of Addison
Joanna MacCallum Baxter & Woodman	Can the Village please confirm the project schedule – do you anticipate design work to be completed within 90 days of awarded contract?	Yes - we are seeking a turn-around time of 90 days so that we are ready to bid out the job in January, and award sometime in March. We do understand that IEPA/DuPage County Stormwater permitting may require additional time, and we will not hold the consultant responsible for delays out of their control.	Rick Federighi, Director of Public Works Village of Addison

