

**ADDENDUM NO. 1
to
CONTRACT DOCUMENTS
for
Grant County
Truck Bypass Widening & Culvert Replacement
CN: B-22-06**

**Silver City, New Mexico
February 2022
Bid Submittal Date: February 26 – 10:00 A.M.**

Owner:
Grant County
Grant County Administration Center
1400 Highway 180 E.
Silver City, NM 88061

Engineer
Souder, Miller & Associates
3500 Sedona Hills Parkhill Parkway
Las Cruces, NM 88011
(575) 624-2400

Addendum No. 1 is issued to provide clarification to the above referenced project bid. This addendum constitutes a change to the aforementioned contract documents. All provisions of the contract documents not in conflict with Addendum No. 1 shall remain in full force. Receipt of this Addendum shall be acknowledged on the Bid Form.

Alonzo L. Martinez, NMPE # 24647
Project Engineer
Souder, Miller & Associates

Date:

The following are statements of general information for plan holders.

**QUESTIONS RECEIVED VIA EMAIL BEFORE THE RELEASE OF THIS
ADDENDUM**

1. *Question: Can design files be provided to bidders?*
ANSWER: Design Files have been provided to bidder via the www. Soudermiller.com bidding website. These files are strictly for bidder's review. The awarded contractor will need to execute an additional agreement in order to utilize the files during the construction phase. See attached electronic file transfer agreement (SMA).

2. *Question: What is the amount for the Liquidated Damages on this project. I could not find it anywhere in the bid doc's?*
ANSWER: Liquidated damages will be assessed based on the guidelines stipulated in the contract book, section 108.8 Liquidated Damages. Please see Contract Documents (188 of 271 – PDF).

**QUESTIONS RECEIVED AT PRE-BID MEETING ON FEBRUARY 2ND 2022 AT THE
GRANT COUNTY ADMINISTRATION OFFICE.**

3. *Question: Can the 70-day working schedule be reviewed? Contractors suggested longer construction time will be required.*
ANSWER: Construction time has been increased to 120 working days. See revised Notice to Contractors.

4. *Question: Have pre-cast alternatives been considered?*
ANSWER: Pre-cast culvert alternatives will be considered and reviewed the Value Engineering Cost Proposal (VECP) process outlines in Section 104.8 Value Engineering Cost Proposal (VECP).

5. *Question: Is the ramp-up time negotiable?*
ANSWER: Ramp-up time can be adjusted per contractor's request during contract negotiations.

6. *Question: What is the time frame for award?*
ANSWER: 3rd Week of March

7. *Question: Contractor asked for more clarity on construction sequencing of the FDR with widening.*
ANSWER: Means and methods remains the responsibility of the contractor. The 6 series in the plans provide a suggested sequence of construction. Further details are as follows:
 - A. **Contractor shall do widening prep work, and build up roadway slopes.**
 - B. **FDR should then be completed on one lane at a time. The widening shoulder section should be built up to the base course grade.**
 - C. **Asphalt mat shall be paved with the lane and shoulder at the same time.**
 - D. **Process to be completed for the opposing lane of traffic.**

8. *Question: When are questions due?*
ANSWER: Questions from bidders should be submitted by Thursday, February 10th at 12pm. SMA will provide a response to all questions submitted by Close of Business Friday, February 11th.
9. *Question: Who will be providing testing for the County?*
ANSWER: the county intends to use Summit Testing LLC for agency testing. Contractor is to use an alternate consultant for contractor testing. Testing should follow the minimum testing requirements found in special provision 906 found in the contract documents.
10. *Question: What is the smoothness requirement?*
ANSWER: The smoothness requirement for the entire project will be Category II. See updated attached notice to contractors.

CLARIFICATION/ADDITIONS/DELETIONS TO THE PLAN SHEETS OR CONTRACT DOCUMENT

- 1) Sheet 1-05 (Summary of Quantities), Sheets 2-10 & 2-12 (Estimated Structure Quantities 1/3 & Estimated Structure Quantities 3/3) and Bid Form, show Item 511030 “Structural Concrete Class AA” and Item 540060 “Reinforcing Bars Grade 60” with quantities as follows: 46230 CU.YD and 400 LBS, respectively. These quantities should be flipped so that the final quantities are as follows: Item 511030 “Structural Concrete Class AA” 350 CY.YD. and Item 540060 “Reinforcing Bars Grade 60” 46300 LBS.
- 2) Item 416204 “Minor Paving Type II, HMA SP-IV was added incorrectly into the summary of quantities on Sheet 1-4 and in the Bid Form. Currently labeled as Item 416104 “Minor Paving Type I, HMA SP-IV” with **UNIT 1:** 700 TON and **UNIT 2:** 100 TON. These quantities should be under Item 416204 “Minor Paving Type II, HMA SP-IV” with **UNIT 1:** 700 TON and **UNIT 2:** 100 TON.
- 3) On sheet 2-4 on detail “TURNOUT PAVEMENT SECTION” the asphalt pavement should reference “2” Minor Paving Type II, HMA SP-IV”.
- 4) Item 606001 “Single Surface W-Beam Guardrail” has a rounding error on the summary of quantities on Sheet 1-4 and the Bid Form on **UNIT 1.** Currently **UNIT 1** is showing 576 L.F. This quantity should change to 575.5 L.F. under **UNIT 1.**

ATTACHMENTS TO ADDENDUM #1

- 1) Pre-Bid Meeting Agenda & Sign-in Sheet
- 2) SMA-Contractor Electronic File Transfer Agreement
- 3) Updated Notice to Contractors, Working Days
- 4) Updated Notice to Contractors, Pavement Smoothness Category
- 5) Updated Bid Form
- 6) SMA Provided Cad Design Files



Grant County
TRUCK BYPASS WIDENING & CULVERT REPLACEMENT

Pre-Bid Conference Agenda

February 2, 2022

Location: 1400 Highway 180 East; Silver City, New Mexico 88061

Owner

Grant County

1400 Highway 180 East
Silver City, New Mexico 88061

Souder, Miller and Associates

3500 Sedona Hills Parkway
Las Cruces, New Mexico 88011
Phone: (575) 647- 0799
Fax: (575) 647 – 0680

Project Engineer: Alonzo L. Martinez
Email: alonzo.martinez@soudermillers.com

Funding

NMDOT TPF FY 22' Funding

Bid Submittal

Deliver by 3 pm; Thursday, February 24, 2022 to the Grant County Administration Center, Silver City, New Mexico at:

1400 Highway 180 East,
Silver City, New Mexico 88601

With the envelope clearly identified as indicated in the Instructions to Bidders:

“BID ENCLOSED for TRUCK BYPASS WIDENING & CULVERT REPLACEMENT – PCN: B-22-06 – GRANT COUNTY”

Things to include with Bid

Note: If the required attachments to the Bid are not included with the Bid, the Bidder will be deemed NONRESPONSIVE and the Bid will not be considered for award.

1. Signed Bid Form
2. Acknowledgement of Addenda
3. Required Bid security
4. List of Proposed Subcontractors

5. List of Proposed Suppliers
6. Required Bidder Qualification Statement with supporting data
7. Evidence of authority to do business in the state of the Project
8. New Mexico Contractor's License No.
9. Copy of Registration with the Labor Relations Division, New Mexico Department of Workforce Solutions, Public Works Bureau
- ~~10. Copy of a valid resident business certificate or valid resident contractor certificate issued by the taxation and revenue department of the State of New Mexico (if applicable)~~
- ~~11. Copy of a valid resident veteran business certificate or valid resident veteran contractor certificate issued by the taxation and revenue department of the State of New Mexico (if applicable)~~
12. Campaign Contribution Disclosure Form

Bid Evaluation - Special Provision

Bid award to be made based on lowest BASE BID.

Project Description

The purpose of the project is to perform full depth reclamation on existing lanes, widen Truck Bypass Road to include bicycle lanes, replace one existing structural plate pipe with a concrete box culvert and extend other drainage structures. The project will also include new turnout culverts, other drainage improvements, earthwork, erosion control, permanent signing and striping, and other miscellaneous construction items.

Construction Period

Ramp Up Time 30 Working Days

Substantial Completion 70 Working Days

Material Storage Site

Material storage shall be allowed within the road ROW, outside the roadway clear zone and near the project vicinity. Contractor shall be responsible for additional storage areas if needed

Water for Construction

Contractor is responsible for identifying the water source. This cost shall be incidental to the completion of the project

Other Special Considerations

NMDOT technical Specs "New Mexico State Department of Transportation Standard Specification for Highway and Bridge & Standard Drawings" 2019 Edition will be used in this project

Permits & Others

Contractor must obtain all applicable and required permits, not already obtained by the Owner or Engineer, from the local, state or federal agencies with jurisdiction (i.e.: New Mexico Department of

Transportation (NMDOT), Construction Industries Division of the Regulation and Licensing Department of the State of New Mexico (CID), county, municipality, etc.).

Coordination

1. Coordinate scheduling, submittals, and Work of various sections of specifications to ensure efficient and orderly sequence of installation of construction elements.
2. All notices, demands, requests, instructions, approvals, proposals and claims must be in writing.
 - a. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the office of the Contractor stated on the signature page of the Agreement.
 - b. All papers required to be delivered to the Owner shall, unless otherwise specified in writing to the Contractor, be delivered to the Owner at the address stated on the signature page of the Agreement.
 - c. Any such notice shall be deemed to have been given as of the time of actual delivery, in the case of mailing, when the same should have been received in due course of post, or in the case of certified mail, or telephone facsimiles, at the time of actual receipt as the case may be.

State Wage Rate Determination

Refer to the wage rate determination included in the appendices to the Contract Documents.

Bid Alternates

None

Maintenance Materials

None

Other Items

Addendum #1: Concrete and Steel item quantities to be revised, pavement items are duplicate and will be revised. Will Include updated Bid Form.

PRE-BID MEETING

Grant County
1400 Highway 180 East
Silver City, New Mexico 88061

Grant County
TRUCK BYPASS WIDENING & CULVERT

Sign in Sheet
February 2, 2022
10:00 a.m.

	NAME	ORGANIZATION	PHONE	EMAIL	INITIALS
1	Priscilla Shoup	Grant County	575-574-0007	pshoup@grantcountynm.gov	PS
2	Joe Grijalva	Grant County	575-313-7591	jgrijalva@grantcountynm.gov	JG
3	Alan Stott	James Hamilton Construction	575-538-8306	astott@dignpave.com	ALS
4	Tony Medvan	SWCAP	575-538-1639	tmedvan@dignpave.com	TM
5	Joseph Wiseman	SWCAP	575-388-1505	jwiseman@dignpave.com	JW
6	Jason Jackson	DEI	575-546-7122	jason@DemingExcavatinginc.com	JJ
7	Joe Cuffy	Meridian Contracting	505-872-2841	t.musgrave@meridiancon.net	JC
8	Cynthia Hernandez	SMA	575-654-4263	cynthi.s.hernandez@soudermiller.com	CH
9	Randy Hernandez	Grant County	575-574-0016	rhernandez@grantcountynm.gov	RH
10	Alonso L. Martinez	SMA	575-410-8400	alonzo.martinez@soudermiller.com	ALM

Grant County
1400 Highway 180 East
Silver City, New Mexico 88061

PLAN HOLDERS LIST
as of February 1, 2022

TRUCK BYPASS WIDENING CULVERT
Pre Bid Meeting: February 2, 2022
Bid Opening: February 24, 2022

Name	Company	Address	City	State	Zip	Phone	Fax	Email
Alonzo Martinez	Souder Miller	500 N. Main	Roswell	New Mexico	88201	575 910 8400		alonzo.martinez@soudermiller.com
Tony Medran	Southwest Concrete & Paving	1955 Hilltop Road	Silver City	NM	88062	5755381839		tmedran@dignpave.com
Source Management	Onvia	509 Olive Way	Seattle	WA	98101	(206) 373-9500	(888) 263-7801	onvia1234@gmail.com
Cecilia Hernandez	The PlanIt Room	1155 Westmoreland Suite 109	El Paso	TX	79925	(915) 781-2900	(915) 781-2902	projects@theplanitroom.com
Lorenzo Bartolo	BidJudge.com	PO Box 1022	Higley	Arizona	85236	4808089021		az@bidjudge.com
Julie Rodrigo	AUI Inc	PO Box 9825	Albuquerque	NM	87119	505-242-4848	505-242-9050	julier@auinc.net
Jane wood	Construction Reporter	4901 McLeod	Albuquerque	NM	87109	5052439793	505-242-4758	rebecca@constructionreporter.com
Jason Jackson	Deming excavating inc	3635Columbus Rd SE	Deming	NM	88030	575-546-7122	575-544-2712	bids@demingexcavatinginc.com
WARREN MORROW	MORROW ENTERPRISES, INC.	6525 WEST PICACHO	LAS CRUCES	NEW MEXICO	88007	(575) 526-1178	(575) 527-2260	bids@morrownm.com
Construct Connect	ConstructConnect	3825 Edwards Road	Cincinnati	OH	45209	800-364-2059	866-570-8187	content@constructconnect.com
Rob Gross	Mountain States Constructors, Inc.	3601 Pan American Frwy NE #111	Albuquerque	NM	87107	505-292-0108	505-292-5311	robg@msconstructors.com
April Hamilton	Dodge Data and Analytics	4300 Beltway Place Ste 150	ARLINGTON	TX	76018	4133042008	253-537-3597	dodge.docs@construction.com
Eric Johnson	North America Procurement Council Inc	PO Box 40445,	Grand Junction	Colorado	81504	302-450-1923		sourcemanagement@napc.me
Joe Esparza	Concrete Inc	5408 Mesa Drive	Las Cruces	NM	88001	575 312-5972	575 373-1157	concreteinc@yahoo.com
Chris Catlin	Highway Supply, LLC					505-259-3944		ccatlin@highwaysupply.net
Pamela Exton	Construction Journal	400 SW 7th Street	Stuart	Florida	34994	8007855165	8007855165	bids@thecj.com
Mindy Graft	Meridian Contracting, Inc.	3535 Princeton Drive NE	Albuquerque	New Mexico	87107	(505) 872-2841	(505) 884-0260	m.graft@meridiancon.net





Souder, Miller & Associates Release of Electronic Files Agreement

PROJECT NAME / NUMBER: [project name/number]

[Recipient's Company Name] ("RECIPIENT") has requested that Miller Engineers, Inc. d/b/a Souder, Miller and Associates (SMA) release certain electronic files/documents ("ELECTRONIC FILES"). To accommodate this request, and solely for the convenience of the RECIPIENT, the RECIPIENT agrees as follows:

1. Use
 - a. The ELECTRONIC FILES are instruments of SMA's services performed solely for the original Owner/Client's benefit and solely for this Project. Notwithstanding the further restrictions outlined in Section 5 of this agreement (Indemnification), if the ELECTRONIC FILES are used for any other project or purpose without SMA's specific written permission, the risk of such use shall be assumed solely by RECIPIENT or other user.
 - b. The RECIPIENT will remove from all ELECTRONIC FILES any reference to SMA or any other members of the design team, including any professional seals or related markings.
2. Ownership
 - a. Copyright and ownership of the data are not transferred to the recipient, or to any other party.
 - b. The ELECTRONIC FILES shall at all times remain the property of the SMA and/or original Owner, and in no case shall the transfer of the ELECTRONIC FILES be considered a sale of ownership rights.
3. Accuracy
 - a. ELECTRONIC FILES delivered in machine readable form may vary from those contained on paper copies of the documents. This information is not guaranteed to be accurate and should not be considered certified documents. The method of ELECTRONIC FILE transfer cannot be guaranteed to be error free, durable, or compatible with the recipient's hardware, software, or output system, nor can it be guaranteed that the ELECTRONIC FILES will not damage or impair the Recipient's computer or software.
 - b. The ELECTRONIC FILES do not replace or supplement the paper copies of any drawings, specifications, or other documents included for use on the project. RECIPIENT or other users are not relieved of their normal responsibilities to independently check, coordinate, and verify information and dimensions, and to familiarize themselves thoroughly with the project.
 - c. Project elements may have been changed or amended by addendums, bulletins, RFI's, shop drawings, other documents, meetings, and understandings not represented on these ELECTRONIC FILES.
4. Risk
 - a. Due to the unsecured nature of the ELECTRONIC FILES and the inability of SMA or the RECIPIENT to establish controls over their use, SMA assumes no responsibility for any consequences arising out of the use of the data. It is the sole responsibility of the RECIPIENT to check the validity of all information contained herein.
 - b. The RECIPIENT shall assume all risks and liabilities resulting from the use of this data, and the RECIPIENT agree(s) to waive any and all claims and liability against SMA and its sub consultants resulting in any way from the use of the ELECTRONIC Files.

- c. The RECIPIENT shall at all times refer to any and all signed and sealed project documents during all phases of the project.

5. Indemnification

- a. SMA is not to be held liable for any damages attributable to the use of the ELECTRONIC FILES, or changes and additions made to the ELECTRONIC FILES by the RECIPIENT or their consultants, subcontractors, or clients.
- b. SMA issues no warranty or guarantee, express, implied, or statutory as to the accuracy, reliability, suitability, or fitness of these ELECTRONIC FILES for a particular purpose.
- c. The RECIPIENT of these ELECTRONIC FILES agrees, to the fullest extent permitted by law, to defend, indemnify, and hold SMA, its parent company and/or subsidiaries, and their directors, officers, partners, employees, harmless from all losses, claims, liabilities, injuries, damages, judgement, suit, costs, and expenses of any kind, including attorneys' fees and costs of defense, arising out of the use, reuse, misuse, modification, misapplication, or misinterpretation of these ELECTRONIC FILES.

By signing below, the RECIPIENT certifies that they are an authorized representative of the requesting party, authorized to enter into this Agreement, and accepts the terms and conditions of the release itemized in this Agreement.

READ AND ACCEPTED BY:

Company: _____

Printed Name: _____

Title: _____

Email Address: _____

Signature: _____

Date: _____

Chief Engineer

NOTICE TO CONTRACTORS

Contract Time

PCN B-22-06

Contract time for this Project is 120 Working Days.

Contract Work shall begin no later than the end of Ramp-Up Time. The project must be substantially complete within the time frame stated above.

Chief Engineer
January 1, 2019

NOTICE TO CONTRACTOR

Pavement Smoothness Measurement

In accordance with the 2019 Edition of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge Construction, Section 401.1 - "Description", this Project shall utilize Category II for pavement smoothness measurement.

TRUCK BYPASS WIDENING & CULVERT REPLACEMENT

PCN: B-22-06

Bid Form

ITEM #	ITEM DESCRIPTION	UNIT	QTY	UNIT PRICE	COST
	Unit I				
201000	CLEARING AND GRUBBING	L.S.	L.S.		
203000	UNCLASSIFIED EXCAVATION	C.Y.	8,400		
203100	BORROW	C.Y.	1,500		
203200	SUBEXCAVATION	C.Y.	400		
207000	SUBGRADE PREPARATION	S.Y.	40,100		
301012	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE	S.Y.	22,200		
301014	ASPHALT BINDER	TON	210		
301015	MINERAL FILLER	TON	70		
303000	BASE COURSE	TON	7,760		
408100	PRIME COAT MATERIAL	S.Y.	70		
416104	MINOR PAVING TYPE I, HMA SP-IV	TON	5,580		
416204	MINOR PAVING TYPE II, HMA SP-IV	TON	700		
511000	STRUCTURAL CONCRETE, CLASS A	C.Y.	30		
511030	STRUCTURAL CONCRETE, CLASS AA	C.Y.	350		
515000	REINFORCED CONCRETE FOR MINOR STRUCTURES	C.Y.	80		
540060	REINFORCING BARS GRADE 60	LB	46,300		
541200	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURE	LB	400		
570012	12" CULVERT PIPE	L.F.	340		
570024	24" CULVERT PIPE	L.F.	194		
570030	30" CULVERT PIPE	L.F.	100		
570031	30" CULVERT PIPE END SECTION	EACH	5		
570042	42" CULVERT PIPE	L.F.	10		
570043	42" CULVERT PIPE END SECTION	EACH	2		
570048	48" CULVERT PIPE	L.F.	32		
570049	48" CULVERT PIPE END SECTION	EACH	4		
601000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	L.S.		
601110	REMOVAL OF SURFACING	S.Y.	900		
602000	RIPRAP CLASS A	C.Y.	20		
602010	RIPRAP CLASS B	C.Y.	130		
603100	TEMPORARY SOIL STABILANT	ACRE	16		
603220	CHECK DAM TYPE II	L.F.	680		
603260	CULVERT PROTECTION	S.Y.	110		
603261	COMPOSTED MULCH SOCKS	L.F.	2,640		
603281	SWPPP PLAN PREPARATION AND MAINTENANCE	L.S.	L.S.		
606001	SINGLE FACE W-BEAM GUARDRAIL	L.F.	575.5		
606052	END TREATMENT TL-2 END TERMINAL	EACH	8		
607010	BARBED WIRE FENCE (GAME FENCE) 4'	L.F.	210		
607015	BRACES/CORNER POST	EACH	12		

TRUCK BYPASS WIDENING & CULVERT REPLACEMENT

PCN: B-22-06

Bid Form

ITEM #	ITEM DESCRIPTION	UNIT	QTY	UNIT PRICE	COST
609424	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	L.F.	2,640		
609650	CONCRETE VALLEY GUTTER 6" X 72"	L.F.	900		
613000	CLEANING CULVERTS AND DRAINAGE STRUCTURES	L.S.	L.S.		
618000	TRAFFIC CONTROL MANAGEMENT	L.S.	L.S.		
621000	MOBILIZATION	L.S.	L.S.		
623021	MEDIAN DROP INLET TYPE II	EACH	2		
632000	CLASS A SEEDING	ACRE	6		
632020	CLASS C SEEDING	ACRE	3		
663049	PRE-CONSTRUCTION UTILITY SURVEY	L.S.	L.S.		
663855	ADJUST VALVE BOX TO GRADE	EACH	1		
663865	ADJUST WATER METER TO GRADE	EACH	4		
667110	MAIL BOX INSTALLATION-SINGLE	EACH	12		
701000	PANEL SIGNS	S.Y.	240		
701100	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	L.F.	520		
702610	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	2		
702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	L.S.	L.S.		
703002	OBJECT MARKER TYPE 2	EACH	12		
703003	OBJECT MARKER TYPE 3	EACH	8		
704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	L.F.	72,610		
704005	RETROREFLECTORIZED PAINTED MARKINGS 24"	L.F.	30		
801000	CONSTRUCTION STAKING BY THE CONTRACTOR	L.S.	L.S.		
802000	POST CONSTRUCTION PLANS	L.S.	L.S.		
			BASE BID		
			UNIT I TOTAL		

TRUCK BYPASS WIDENING & CULVERT REPLACEMENT

PCN: B-22-06

Bid Form

ITEM #	ITEM DESCRIPTION	UNIT	QTY	UNIT PRICE	COST
	Unit II				
201000	CLEARING AND GRUBBING	L.S.	L.S.		
203000	UNCLASSIFIED EXCAVATION	C.Y.	600		
203100	BORROW	C.Y.	600		
207000	SUBGRADE PREPARATION	S.Y.	4,000		
301012	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE	S.Y.	2,000		
301014	ASPHALT BINDER	TON	20		
301015	MINERAL FILLER	TON	10		
303000	BASE COURSE	TON	520		
408100	PRIME COAT MATERIAL	S.Y.	10		
416104	MINOR PAVING TYPE I, HMA SP-IV	TON	520		
416204	MINOR PAVING TYPE II, HMA SP-IV	TON	100		
601000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	L.S.		
603100	TEMPORARY SOIL STABILANT	ACRE	2		
603220	CHECK DAM TYPE II	L.F.	30		
603261	COMPOSTED MULCH SOCKS	L.F.	610		
603281	SWPPP PLAN PREPARATION AND MAINTENANCE	L.S.	L.S.		
609650	CONCRETE VALLEY GUTTER 6" X 72"	L.F.	200		
618000	TRAFFIC CONTROL MANAGEMENT	L.S.	L.S.		
621000	MOBILIZATION	L.S.	L.S.		
632000	CLASS A SEEDING	ACRE	1		
632020	CLASS C SEEDING	ACRE	0.5		
663049	PRE-CONSTRUCTION UTILITY SURVEY	L.S.	L.S.		
663855	ADJUST VALVE BOX TO GRADE	EACH	1		
663865	ADJUST WATER METER TO GRADE	EACH	1		
667110	MAIL BOX INSTALLATION-SINGLE	EACH	1		
701000	PANEL SIGNS	S.Y.	60		
701100	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	L.F.	78		
702610	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	2		
702810	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	L.S.	L.S.		
704000	RETROREFLECTORIZED PAINTED MARKINGS 4"	L.F.	6,520		
704005	RETROREFLECTORIZED PAINTED MARKINGS 24"	L.F.	30		
801000	CONSTRUCTION STAKING BY THE CONTRACTOR	L.S.	L.S.		
802000	POST CONSTRUCTION PLANS	L.S.	L.S.		
			BASE BID		
			UNIT II TOTAL		
BASE BID TOTAL (UNIT I & Unit II)					

BIDDER agrees to perform all of the work described in the specifications and shown on the plans for the following unit or lump sum prices. Amounts are to be in both words and figures. In case of a discrepancy, the amount shown in words will govern.

GRANT COUNTY
Truck Bypass Widening & Culvert Replacement
Project Control No. B-22-06

BID RECAP:

TOTAL BASE BID (Unit I & Unit II) \$ _____

IN WORDS: _____

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

To the Grant County, New Mexico (hereinafter called "OWNER"), the undersigned, (hereinafter called "BIDDER"), in compliance with your invitation for bids for the construction of **Truck Bypass Widening & Culvert Replacement**, having carefully examined the Contract Documents and the site of the proposed Work, and being familiar with all of the conditions surrounding the construction of the proposed Project including the availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to construct the Project in accordance with the Contract Documents, within the time set forth herein, and at the unit prices stated above. These prices are to cover all expenses incurred in performing the Work required under the Contract Documents of which this Bid Schedule is a part. Quantities shown in this Bid Schedule are estimated and actual payment will be made on the basis of the unit Bid prices for confirmed quantities as constructed.

BIDDER acknowledges receipt of the following addenda: _____

BID FORM/SCHEDULE

Business Name of Bidder

Authorized Signature of Bidder

Printed Name and Title of Authorized Signature

BIDDER'S New Mexico Contractor's License No. & Classification

BIDDER'S Current New Mexico Business License No. (if available)

Address

Telephone

Fax

(SEAL) If Bid Proposal is submitted by a corporation