
Indian River County Purchasing Division 
purchasing@ircgov.com   
 

 

ADDENDUM NO. 1 

Issue Date:  June 17, 2019 

Project Name:  Interior Painting at the North County and Main Libraries 

Bid Number: 2019064 

Bid Opening Date: July 2, 2019 at 2:00 P.M. 
      
This addendum is being released to answer questions received to date and change the deadline for 
receipt of bids.  
 
The deadline for receipt of bids is hereby changed to July 2, 2019.  The deadline for submittal of any 
additional questions is 8:00 a.m. Monday, June 24, 2019.  
 
The information and documents contained in this addendum are hereby incorporated in the invitation to 
bid. This addendum must be acknowledged where indicated on the bid form, or the bid will be declared 
non-responsive.  
 
 
Questions and Answers 
1. How do we arrange additional site visits?  

 Call or email the Purchasing Division with requested time and date and they will coordinate with 
Library staff for availability. 

  
2. Are the murals at the North County Libraries to be painted over or left as they are? 
 The murals at both libraries are excluded and will remain as they are. 
  

3. Who is responsible for taking the blinds down prior to painting, the Contractor or the County? 
 Contractor. 
  

4. Is the Friends of the Library office at the North County Library to be painted? 
 No. 
  

5. Is the Gift Shop in the Main Library to be painted? If so, who will be responsible for moving the goods 
and items from the walls, the Contractor or the County? 

 No. 
  

6. Can the entrances at the Main Library be individually closed during painting of the east and south 
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hallways, or will those need to be painted after hours? 
 Yes, one entrance can be closed off to accommodate work during business hours.  
  

7. Can we work after business hours? 
 No. 
  

8. 45 days to complete is very short, even for a single library. Can the timeline be modified to 90 days 
to complete both libraries?  

 The timeline in the agreement will be modified to reflect 120 days to complete the full project.  
  

 
 


